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Current copies of the following documents are hereby made part of these 
contract documents by reference.  These documents are available on the DFCM  
web site at http://dfcm.utah.gov or are available upon request from DFCM: 
 

DFCM General Conditions dated May 25, 2005 
  DFCM Application and Certificate for Payment dated May 25, 2005 
 
 

Technical Specifications: 
Drawings: 

 
 
 
 
The Agreement and General Conditions dated May 25,  
2005 have been updated from versions that were formally 
adopted and in use prior to this date.  The changes made to  
the General Conditions are identified in a document entitled 
Revisions to General Conditions that is available on DFCM’s 
web site at http://dfcm.utah.gov 
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INVITATION TO BID 
 

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I  
ARE ALLOWED TO BID ON THIS PROJECT 

 
The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for 
the construction of the following project: 
 
ASBESTOS ABATEMENT AND DEMOLITION - LIND LECTURE HALL 
WEBER STATE UNIVERSITY – OGDEN, UTAH 
DFCM PROJECT NO. 05283810 
 
This project is to support the remodel of the Lind Lecture Hall at Weber State University.  The 
work includes the demolition of the asbestos-containing textured ceiling on the second floor with 
abatement of the associated over-spray on structural and mechanical components.  The first floor 
abatement consists of removal of the asbestos-containing textured ceiling material (scrape only) 
with a demolition schedule.  Vinyl asbestos floor tile and mastic with asbestos-containing thermal 
system insulation are also called out for abatement.  Construction estimate:  $215,000.00. 
 
              Company             Contact                Fax 
Eagle Environmental, Inc.  Chris Rindlisbacher  801-936-1505 
Environmental Abatement, Inc.  Shannon Sandberg  801-936-1669 
Fresh Air Environmental  Ken Stoker   801-532-1585 
PDGE     Bill Garrido   702-566-4611 
Rocmont Industrial, Inc.   Pat Philabaum   801-359-7755 
Thermal West Industrial   Russell Baker   801-936-9553 
 
The bid documents will be available on at 10:00 AM on Friday, March 24, 2006 in electronic format from 
DFCM at 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)-538-3018 and on the 
DFCM web page at http://dfcm.utah.gov.  For questions regarding this project, please contact  Bob 
Anderson, Project Manager, DFCM, at (801)-652-6754. No others are to be contacted regarding this 
project. 
 
A MANDATORY pre-bid meeting and site visit will be held at 10:00 AM on Wednesday, March 29, 
2006 at the Lind Lecture Hall at Weber State University in Ogden, Utah. Meet at the first floor south 
doors.  All short listed prime contractors wishing to bid on this project must attend this meeting. 
 
Bids must be submitted by 3:00 PM on Thursday, April 6, 2006 to DFCM, 4110 State Office Building, 
Salt Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM Conference Room, 4110 
State Office Building, Salt Lake City, Utah.  Note:   Bids must be received at 4110 State Office Building 
by the specified time.  The contractor shall comply with and require all of its subcontractors to comply 
with the license laws as required by the State of Utah. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction & Management reserves the right to reject any or all bids or to 
waive any formality or technicality in any bid in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
MARLA WORKMAN, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah 84114 
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STAGE II   BIDDING PROCESS 
 

ONLY CONTRACTORS PREVIOUSLY SHORT-LISTED DURING STAGE I ARE 
ALLOWED TO BID ON THIS PROJECT 

 
 

1. Invitational Bid Procedures 
 
Invitation to Bid:  DFCM will notify each short-listed firm via e-mail and/or fax when a project 
is ready for construction services.  
 
Bid Documents:  Bidding documents including plans and specifications (if applicable) may be 
obtained by accessing DFCM’s web page at http://dfcm.utah.gov  or at DFCM’s office 4110 
State Office Building, Salt Lake City, Utah 84114. 
 
Mandatory Pre-Bid Site Meeting:  If required, the schedule contained in this document will 
indicate the date, time, and place of the mandatory pre-bid site meeting.  At this meeting, 
contractors will receive additional instructions about the project and have an opportunity to ask 
questions about project details.  If a firm fails to attend a pre-bid site meeting labeled 
“Mandatory” they will not be allowed to bid on the project. 
 
Written Questions:  The schedule contained in this document will indicate the deadline for 
submitting questions in writing to the DFCM Representative pertaining to this project. 
 
Final Addendum:  The schedule contained in this document will indicate the deadline for DFCM 
issuing the final addendum clarifying questions and changes to the scope of work.  Contractors 
are responsible for obtaining and responding to information contained in the addenda. 
  
Submitting Bids:  Bids must be submitted to DFCM, 4110 State Office Building, Salt Lake City, 
Utah 84114 by the deadline indicated on the schedule contained in this document.  Bids 
submitted after the deadline will not be accepted.  Bids will be opened at DFCM on the date, 
time, and place indicated on the schedule.  (Additional information pertaining to bidding is 
contained later in this document).  It is your responsibility to allow for the time needed to park 
on Capitol Hill as recent construction activity has made the parking more difficult.  Identification 
is required to enter the building. 
 
Subcontractors List:  The firm selected for the project must submit a list of all subcontractors by 
the deadline indicated on the schedule contained in this document.  (Additional information 
pertaining to subcontractor lists is contained later in this document) 
 
 
2. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as 
stated in the Notice to Contractors.   



DFCM Form 7b-1  052505 5

Stage II – Bidding Process 
Page No. 2 
 
 
3. Bids  
 
Before submitting a bid, each bidder shall carefully examine the Contract Documents; shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; 
and shall include in the bid the cost of all items required by the Contract Documents.  If the 
bidder observes that portions of the Contract Documents are at variance with applicable laws, 
building codes, rules, regulations or contain obvious erroneous or uncoordinated information, the 
bidder shall promptly notify the DFCM Representative and the necessary changes shall be 
accomplished by Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form 
provided in the procurement documents and submitted in a sealed envelope at the location 
specified by the Notice to Contractor's prior to the published deadline for the submission of bids. 
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON 
THE BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER 
TO BE CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than the DFCM’s required bid 
bond form, and the bid security meets all other legal requirements, the bidder will be allowed to 
provide an acceptable bid bond by the close of business on the next business day following 
notification by DFCM of submission of a defective bid bond security.  Note:  A cashier’s check 
cannot be used as a substitute for a bid bond. 
 
 
4. Contract and Bond   
 
The Contractor's Agreement will be in the form bound in the specifications.  The Contract Time 
will be as indicated in the bid.  The successful bidder, simultaneously with the execution of the 
Contract Agreement, will be required to furnish a performance bond and a payment bond, both 
bearing original signatures, upon the forms provided in the procurement documents.  The 
performance and payment bonds shall be for an amount equal to one hundred percent (100%) of 
the Contract Sum and secured from a company that meets the requirements specified in the 
requisite forms.  Any bonding requirements for Subcontractors will be specified in the 
Supplementary General Conditions. 
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Stage II – Bidding Process 
Page No. 3 
 
 
5. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List 
Form”, which are included as part of these Contract Documents.  The subcontractors list shall be 
delivered to DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  
Requirements for listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with 
requirements for the listing and changing of subcontractors.  Any contractor who is found to not 
be in compliance with these requirements is subject to a debarment hearing and may be debarred 
from consideration for award of contract for a period of up to three years. 
 
 
6. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part 
of the drawings, specifications or other Contract Documents, such person shall submit to the 
DFCM Representative a request for an interpretation thereof.  The person or entity submitting 
the request will be responsible for its prompt delivery.  Any interpretation of the proposed 
documents will be made only by Addenda duly issued and a copy of such Addenda will be 
mailed or delivered to each person or entity receiving a set of documents.  Neither DFCM nor 
A/E will be responsible for any other explanations or interpretations of the proposed documents.  
A/E shall be deemed to refer to the architect or engineer hired by DFCM as the A/E or 
Consultant for the Project. 
 
 
7. Addenda  
 
Any Addenda issued during the time of bidding shall become part of the Contract Documents 
made available to the bidders for the preparation of the bid, shall be covered in the bid, and shall 
be made a part of the Contract. 
 
 
8. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible 
bidder, based on the lowest combination of base bid and acceptable prioritized alternates, 
provided the bid is reasonable, is in the interests of the State of Utah to accept and after applying 
the Utah Preference Laws in U.C.A. Title 63, Chapter 56.  The DFCM reserves the right to waive 
any technicalities or formalities in any bid or in the bidding.  Alternates will be accepted on a 
prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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Stage II – Bidding Process 
Page No. 4 
 
 
9. DFCM Contractor Performance Rating 
 
DFCM will evaluate the performance of the Contractor.  This evaluation may include comments 
from the User.  The Contractor will have an opportunity to review and comment on the 
evaluation.  Evaluations, including the Contractor’s comments, may be considered in future 
selection in the evaluation of the Contractor’s past performance.   
 
 
10. Licensure 
 
The Contractor shall comply with and require all of its Subcontractors to comply with the license 
laws as required by the State of Utah. 
 
 
11. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
 
12. Time is of the Essence 
 
The completion deadline for this project is June 16, 2006.  Failure to meet the completion 
deadline may result in a poor performance rating from DFCM which may have a negative impact 
on your firm’s ability to obtain future work with the state of Utah and may also result in 
liquidated damages being assessed.  Time is of the essence in regard to all the requirements of 
the Contract Documents. 
 
 
13. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidders within 24 hours after the bid 
opening if the contractor has made an error in preparing the bid.   
 
 
14. Product Approvals 
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed  
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Stage II – Bidding Process 
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the standards set forth in the drawings and specifications and are compatible with the intent and 
purpose of the design, subject to the written approval of the A/E.  Such written approval must 
occur prior to the deadline established for the last scheduled addenda to be issued.  The A/E’s 
written approval will be in an issued Addendum.  If the descriptive material is not restrictive, the 
products of other manufacturers specified will be accepted without prior approval provided they 
are compatible with the intent and purpose of the design as determined by the A/E. 
 
 
15. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by the DFCM to any concern of 
financial responsibility of the Contractor, Subcontractor or Sub-subcontractor. 
 
 
16. Debarment. 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project 
and site managers, have been, or are under consideration for, debarment or suspension, or any 
action that would exclude such from participation in a construction contract by any governmental 
department or agency.  If the Contractor cannot certify this statement, attach to the bid a detailed 
written explanation which must be reviewed and approved by the DFCM as part of the 
requirements for award of the Project. 

 
 



DFCM Form 7b-1  052505 9

 
 

 
 

 
 

PROJECT SCHEDULE 
STAGE II  - TWO STAGE BIDDING PROCESS 

 
DFCM PROJECT NAME: LIND LECTURE HALL – ASBESTOS ABATEMENT & DEMOLITION 
    WEBER STATE UNIVERSITY – OGDEN, UTAH 
DFCM PROJECT NO: 05283810 

Event Day Date Time Place 
Stage II Bidding Documents 
Available 

Friday March 24, 2006 10:00 AM DFCM 
4110 State Office Bldg, SLC, 
UT and DFCM web site* 

Mandatory Pre-Bid Site 
Meeting 

Wednesday March 29, 2006 10:00 AM Lind Lecture Hall  
1st Floor South Doors 
Weber State University 
Ogden, UT 

Last Day To Submit 
Questions 

Friday March 31, 2006 4:00 PM DFCM 
4110 State Office Bldg, 
SLC, UT 

Final Addendum Issued Monday April 3, 2006 4:00 PM DFCM 
4110 State Office Bldg, 
SLC, UT or DFCM web site* 

Prime Contractors Turn in 
Bid and Bid Bond / Bid 
Opening in DFCM 
Conference Room 

Thursday April 6, 2006 3:00 PM DFCM 
4110 State Office Bldg, 
SLC, UT 

Subcontractors List Due Friday April 7, 2006 3:00 PM DFCM 
4110 State Office Bldg,  
SLC, UT 

Project completion Date Friday June 16, 2006 4:00 PM  

 
*     DFCM’s web site address is http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
NAME OF BIDDER                                                                                     DATE                  
 
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids 
for the LIND LECTURE HALL ASBESTOS ABATEMENT AND DEMOLITION - WEBER 
STATE UNIVERSITY – OGDEN, UTAH - DFCM PROJECT NO.  05283810 and having examined 
the Contract Documents and the site of the proposed Work and being familiar with all of the conditions 
surrounding the construction of the proposed Project, including the availability of labor, hereby proposes 
to furnish all labor, materials and supplies as required for the Work in accordance with the Contract 
Documents as specified and within the time set forth and at the price stated below.  This price is to cover 
all expenses incurred in performing the Work required under the Contract Documents of which this bid is 
a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we 
agree to perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by June 16, 2006 after receipt of the Notice 
to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the amount of 
$500.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the 
Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                              .   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) 
days, unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and 
Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful 
performance of the contract.  The Bid Bond attached, in the amount not less than five percent (5%) of the 
above bid sum, shall become the property of the Division of Facilities Construction and Management as 
liquidated damages for delay and additional expense caused thereby in the event that the contract is not 
executed and/or acceptable l00% Performance and Payment bonds are not delivered within time set forth. 
 
Type of Organization:                                                                      

(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
                                   Respectfully submitted, 
 
 
      _____________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
                          _____________________________________________ 
 

_____________________________________________ 
 
 
 
                                    _____________________________________________ 
      Authorized Signature  
 



DFCM FORM 7b-2  052505 12

BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTION AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 
 

 
  
                TYPE OF WORK 

 
 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCNTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 

FAX TO 801-538-3677 
 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A 
WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS 
DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.                             
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 1 of 7 
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Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
 
 
 

Page 2 of 7 
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8. Destination of product (where will the material produced be used or transported, be specific, 
provide address or specific location), information needed for temporary relocation applicants. 

 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 3 of 7 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
 
 
 
 
 
 

Page 4 of 7 
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Description of Fugitive Dust Emission Controls on Site  

 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
 
 

Page 5 of 7 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
 
 
 
 
 
 
 
 
 
 
 

Page 6 of 7 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 

Page 7 of 7 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of ________________________________ 
_______________________________________ DOLLARS AND NO CENTS ($________.00), which 
is the base bid, and which sum also includes the cost of a 100% 
 
 

23 



DFCM FORM 7b-2   012405  

CONTRACTOR'S  AGREEMENT 
PAGE NO. 2 
 
 
Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete within _________________ (___) calendar days after the date of the Notice to 
Proceed.  Contractor agrees to pay liquidated damages in the amount of $______ per day for each day 
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance 
with the Contract Documents, if Contractor's delay makes the damages applicable.  The provision for 
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because 
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement; 
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay 
damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the  
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Contractor requests payment and agrees to safeguard and protect such equipment or materials and is 
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
Financial Manager,                      Date  ________________        Date 
Division of Facilities Construction    Manager - 
and Management     Capital ___________  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
May 25, 2005             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                    DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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CHANGE ORDER #   
_____________________________________________________________________________________________ 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:  
ARCHITECT:      DATE:     
 

 
               AMOUNT 

 
                DAYS 

 
CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

 
PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this 
Change Order shall constitute the full accord and satisfaction, and complete adjustment to the Contract 
and includes all direct and indirect costs and effects related to, incidental to, and/or reasonably implied 
from such change in the contract terms, sum, scope of the Work and time. 
 
 
Contractor:                                                                                                                    

  Date 
Architect/Engineer:                                                                                                         

  Date 
Agency or Institution:                                                                                                                

  Date 

DFCM:                                                                                                          
  Date 

Funding Verification:                                                                                           
                                                                                                             Date 

 
4110 State Office Building, Salt Lake City, Utah  84114  
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov                    Page _____ of _____page(s) 

Divisionof Facilities Construction and Management 
4110 State Office Building, Salt Lake City UT 84114 
Telephone (801)538-3018 FAX (8901)538-3267 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
 
PROJECT                                                                                                       PROJECT NO: ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
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ASBESTOS ABATEMENT SPECIFICATIONS 
WEBER STATE UNIVERSITY 

LIND LECTURE HALL 
ASBESTOS ABATEMENT AND DEMOLITION 

  
 
.c1.PART 1 ASBESTOS ABATEMENT - GENERAL 
 
.c2.1.01 GENERAL  REQUIREMENTSGENERAL REQUIREMENTS  
  

AA..  TThhee  ssppeecciiffiicc  mmaatteerriiaallss  tthhaatt  aarree  ttoo  bbee  rreemmoovveedd  aarree  iiddeennttiiffiieedd  oonn  tthhee  ffoolllloowwiinngg  ppaaggeess  
aanndd  wwiillll  bbee  ddiissccuusssseedd  aatt  tthhee  PPrree--BBiidd  mmeeeettiinngg..    AAtttteennddaannccee  aatt  tthhee  PPrree--BBiidd  mmeeeettiinngg  
iiss  mmaannddaattoorryy  ffoorr  aallll  bbiiddddeerrss..  

  
BB..  NNoottee  tthhaatt  aallll  qquuaannttiittiieess  aanndd  ssiizzeess  ddiissccuusssseedd  hheerreeiinn  aarree  oonnllyy  aapppprrooxxiimmaattiioonnss  aanndd  

aarree  nnoott  iinntteennddeedd  ttoo  bbee  ccoonnssiiddeerreedd  eexxaacctt  ffoorr  bbiidd  ppuurrppoosseess..    IItt  iiss  tthhee  
rreessppoonnssiibbiilliittyy  ooff  aallll  BBiiddddeerrss  ttoo  ddeetteerrmmiinnee  tthhee  eexxaacctt  qquuaannttiittiieess  aanndd  ssiizzeess  ooff  
mmaatteerriiaallss  iinnvvoollvveedd  aanndd  aassssoocciiaatteedd  rreemmoovvaall  ccoossttss  bbyy  iinnssppeeccttiinngg  tthhee  wwoorrkk  ssiittee..  

  
CC..  TThhee  CCoonnttrraaccttoorr  mmuusstt  pprroovviiddee  aa  ccooppyy  ooff  aa  ddeettaaiilleedd  wwoorrkk  ppllaann  aatt  lleeaasstt  55  ffiivvee  wwoorrkkiinngg  

ddaayyss  bbeeffoorree  anyany  wwoorrkk  wwiillll  bbee  aalllloowweedd  ttoo  ssttaarrtt..    DDeevviiaattiioonnss  ffrroomm  tthhee  wwoorrkk  ppllaann  mmuusstt  
bbee  aapppprroovveedd  bbyy  tthhee  CCoonnttrraaccttoorr  IInndduussttrriiaall  HHyyggiieennee  CCoonnssuullttaanntt  ((CCIIHHCC)),,  aanndd//oorr  
BBuuiillddiinngg  OOwwnneerr’’ss  RReepprreesseennttaattiivvee  pprriioorr  ttoo  tthhee  pprrooppoosseedd  cchhaannggee..  

  
DD..  TThhee  CCoonnttrraaccttoorr  mmuusstt  ccoonndduucctt  aa  PPrree--AAbbaatteemmeenntt  mmeeeettiinngg  wwiitthh  bbuuiillddiinngg  oowwnneerr’’ss  

rreepprreesseennttaattiivveess,,  bbuuiillddiinngg  uusseerrss  aanndd  ooccccuuppaannttss,,  aanndd  ccoonnssuullttaannttss  iinn  aatttteennddaannccee..    TThhee  
mmeeeettiinngg  wwiillll  bbee  hheelldd  ttoo  iinnffoorrmm  aallll  ppaarrttiieess  aabboouutt  tthhee  pprroojjeecctt,,  tthhee  vvaarriioouuss  pprreeccaauuttiioonnss,,  
wwhhiicchh  aarree  ttoo  bbee  ttaakkeenn  bbyy  tthhee  CCoonnttrraaccttoorr,,  wwhhaatt  aarreeaass  tthhee  ooccccuuppaannttss  sshhoouulldd  aavvooiidd,,  aanndd  
ttoo  aannsswweerr  aannyy  qquueessttiioonnss  wwhhiicchh  mmaayy  bbee  rraaiisseedd  bbyy  OOwwnneerr  aanndd  ooccccuuppaannttss..  

  
EE..  TThhee  CCoonnttrraaccttoorr  sshhaallll  pprroovviiddee  ssuuffffiicciieenntt  nnuummbbeerrss  ooff  ttrraaiinneedd  aanndd  cceerrttiiffiieedd  ppeerrssoonnnneell  

ttoo  ccoommpplleettee  tthhee  pprroojjeecctt  iinn  aann  eeffffiicciieenntt  aanndd  ttiimmeellyy  mmaannnneerr..    TThhee  CCoonnttrraaccttoorr  mmuusstt  
mmaaiinnttaaiinn  ccoonnssiisstteenntt  ssuuppeerrvviissiioonn  ooff  hhiiss  wwoorrkk  ffoorrccee  ffoorr  tthhee  dduurraattiioonn  ooff  tthhee  pprroojjeecctt..    
TThhee  OOwwnneerr  mmuusstt  aapppprroovvee  aannyy  cchhaannggeess  iinn  tthhee  CCoonnttrraaccttoorr’’ss  oonn--ssiittee  ssuuppeerrvviissoorryy  ssttaaffff..  

  
FF..  SSttoorraaggee  ooff  eeqquuiippmmeenntt  ssuupppplliieess,,  wwaassttee  ccoonnttaaiinneerrss,,  aanndd  vveehhiicclleess  oouuttssiiddee  tthhee  bbuuiillddiinngg  

mmuusstt  bbee  ccoonndduucctteedd  iinn  ssuucchh  aa  mmaannnneerr  aass  ttoo  ccaauussee  aa  mmiinniimmuumm  ooff  iinnccoonnvveenniieennccee  ttoo  
rreellaatteedd  ccaammppuuss  ffuunnccttiioonnss  aanndd  aaccttiivviittiieess..    AArrrraannggeemmeennttss  ffoorr  CCoonnttrraaccttoorr  eemmppllooyyeeee  
ppaarrkkiinngg  mmuusstt  bbee  rreessoollvveedd  wwiitthh  tthhee  bbuuiillddiinngg  OOwwnneerr  pprriioorr  ttoo  ssttaarrttiinngg  tthhee  pprroojjeecctt..  

  
GG..  BBiiddddeerrss  sshhoouulldd  aannttiicciippaattee  uunnffoorreesseeeenn  iinnssttaanncceess  wwhheerree  oouuttssiiddee  wwoorrkk  mmaayy  bbee  

rreeqquuiirreedd..    TThhiiss  mmaayy  iinncclluuddee  eelleeccttrriicciiaannss,,  ccaarrppeenntteerrss,,  sshheeeettmmeettaall  ffaabbrriiccaattoorrss,,  mmaassoonnss,,  
eettcc..    IItt  iiss  tthhee  BBiiddddeerr’’ss  rreessppoonnssiibbiilliittyy  ttoo  ddeetteerrmmiinnee  wwhheerree  aanndd  wwhheenn  tthheessee  
ssuubbccoonnttrraaccttoorrss  mmaayy  bbee  nneecceessssaarryy  aanndd  ttoo  iinncclluuddee  tthheeiirr  ccoossttss  iinn  tthhee  oovveerraallll  bbiidd..    
EEffffoorrttss  wwiillll  bbee  mmaaddee  aatt  tthhee  bbiiddwwaallkk  ttoo  iiddeennttiiffyy  ssuucchh  ssiittuuaattiioonnss..  
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HH..  AAllll  eelleeccttrriicciittyy  ttoo  tthhee  aabbaatteemmeenntt  aarreeaass  mmuusstt  bbee  ttuurrnneedd  ooffff,,  iissoollaatteedd,,  aanndd  OOSSHHAA  lloocckk--

oouutt//ttaagg--oouutt  pprroocceedduurreess  ffoolllloowweedd..    LLiigghhttiinngg  aanndd  eelleeccttrriiccaall  ppoowweerr  mmuusstt  bbee  ddrraawwnn  
tthhrroouugghh  GGFFCCII  bbrreeaakkeerrss  ffrroomm  ootthheerr  ppaarrttss  ooff  tthhee  bbuuiillddiinngg..    AA  ssttaattee--lliicceennsseedd  eelleeccttrriiccaall  
ccoonnttrraaccttoorr  mmuusstt  bbee  eemmppllooyyeedd  ffoorr  aallll  eelleeccttrriiccaall  ttiiee--iinnss  aanndd  sshhoouulldd  bbee  ccoonnssuulltteedd  
bbeeffoorree  iissoollaattiinngg  aannyy  bbrreeaakkeerrss..    AAllll  eelleeccttrriiccaall  ppoowweerr  ccoorrddss  mmuusstt  bbee  kkeepptt  ddrryy  aanndd  ooffff  
tthhee  fflloooorr..    IInn  aaddddiittiioonn,,  tthhee  tteemmppoorraarryy  lliigghhttiinngg  rreeqquuiirreedd  ffoorr  iinntteerriioorr  wwoorrkk,,  
CCoonnttrraaccttoorr  wwiillll  bbee  rreeqquuiirreedd  ttoo  vveerriiffyy  aaddeeqquuaattee  lliigghhttiinngg  ffoorr  aallll  aarreeaass  aass  ppeerr  
OOSSHHAA  IIlllluummiinnaattiioonn  SSttaannddaarrdd..  

  
II..  AA  SSuubbssttaannttiiaall  CCoommpplleettiioonn  wwaallkk--tthhrroouugghh  ppeerr  aarreeaa  ooff  tthhee  bbuuiillddiinngg  wwiillll  bbee  hheelldd  aatt  tthhee  

ccoommpplleettiioonn  ooff  tthhee  aassbbeessttooss  aabbaatteemmeenntt  ppoorrttiioonn  ooff  tthhee  pprroojjeecctt..    TThhiiss  wwaallkk--tthhrroouugghh  
wwiillll  bbee  ccoonndduucctteedd  bbyy  tthhee  BBuuiillddiinngg  OOwwnneerr  aanndd//oorr  hhiiss  RReepprreesseennttaattiivvee  wwiitthh  
rreepprreesseennttaattiioonn  bbyy  tthhee  CCoonnttrraaccttoorr  aanndd  hhiiss  CCIIHHCC..    AAtt  tthhiiss  ttiimmee,,  tthhee  CCoonnttrraaccttoorr  wwiillll  bbee  
ggiivveenn  aa  ppuunncchh--lliisstt  ooff  iitteemmss,,  wwhhiicchh  wwiillll  nneeeedd  ttoo  bbee  ffiixxeedd  oorr  ccoorrrreecctteedd  bbeeffoorree  eeaacchh  
fflloooorr  ooff  tthhee  bbuuiillddiinngg  iiss  ppaasssseedd--ooffff  aanndd//oorr  tthhee  aabbaatteemmeenntt  ppoorrttiioonn  ooff  tthhee  pprroojjeecctt  
ddeeccllaarreedd  ccoommpplleettee..    TThhee  BBuuiillddiinngg  OOwwnneerr  aanndd//oorr  hhiiss  rreepprreesseennttaattiivvee,,  wwiillll  ccoonndduucctt  aa  
FFiinnaall  IInnssppeeccttiioonn  ttoo  ddeetteerrmmiinnee  ccoommpplleettiioonn  ooff  iitteemmss  ddeeeemmeedd  ffoorr  ccoorrrreeccttiioonn..    AAfftteerr  
tthhee  FFiinnaall  IInnssppeeccttiioonn,,  iiff  aannyy  ooff  tthhee  iitteemmss  aarree  ffoouunndd  ttoo  bbee  iinnaaddeeqquuaatteellyy  
aaddddrreesssseedd,,  tthhee  CCoonnttrraaccttoorr  wwiillll  bbee  rreessppoonnssiibbllee  ffoorr  aallll  aaddddiittiioonnaall  eexxppeennsseess  
iinnccuurrrreedd  bbyy  tthhee  BBuuiillddiinngg  OOwwnneerr  aanndd//oorr  hhiiss  rreepprreesseennttaattiivvee  ffoorr  aaddddiittiioonnaall  
iinnssppeeccttiioonnss  aanndd  rreemmeeddiiaall  aaccttiioonnss  nneecceessssaarryy  ttoo  rreessoollvvee  tthhee  iitteemm((ss))  iinn  qquueessttiioonn..  

  
JJ..  TThhee  CCoonnttrraaccttoorr  wwiillll  bbee  rreessppoonnssiibbllee  ffoorr  tthhee  pprrooccuurreemmeenntt  ooff  aann  iinnssuurraannccee  cceerrttiiffiiccaattee  

tthhaatt  iiss  pprroojjeecctt  ssppeecciiffiicc..    CCeerrttiiffiiccaattee  sshhaallll  ddeennoottee  tthhaatt  tthhee  OOwwnneerr  bbee  lliisstteedd  aass  tthhee  
““CCeerrttiiffiiccaattee  HHoollddeerr””  aanndd  aass  aann  ““AAddddiittiioonnaall  IInnssuurreedd””  ttoo  tthhee  ppoolliiccyy..  
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.c2.1.02  

SCOPE OF WORK 
  
WEBER STATE UNIVERSITY 
LIND LECTURE HALL 
 

AA..  II..  BBAASSEE  BBIIDD::    TThhee  CCoonnttrraaccttoorr  sshhaallll  rreemmoovvee  aallll  tthhee  AAssbbeessttooss  CCoonnttaaiinniinngg  MMaatteerriiaall  
((AACCMM))  ffrroomm  tthhee  ffoolllloowwiinngg  aarreeaass::  

  
    22NDND  FLOOR  TEXTURED  CEILING  MATERIAL  (TCM)FLOOR TEXTURED CEILING MATERIAL (TCM)

aa..  RReemmoovvee  ~~66,,552200  ssqquuaarree  ffeeeett  ooff  TTCCMM  ffrroomm  tthhee  cceeiilliinnggss  ooff  tthhee  ffoolllloowwiinngg  
aarreeaass::    
RRoooommss  220055,,          
220066,,  220088,,    
220099,,  222244                  558855  ssqq..  fftt..  
CCllaassssrroooommss::    33,,008800  ssqq..  fftt..  
HHaallllwwaayyss::    2,475  sq.  ft2,475 sq. ft..  
      66,,333300  ssqq..  fftt..  
33%%  oovveerrsspprraayy    66,,552200  ssqq..  fftt..  
  
NNOOTTEE::    tthhee  CCoonnttrraaccttoorr  sshhaallll  ddeemmoolliisshh  aallll  tthhee  mmeettaall  llaatthh//ppllaasstteerr  cceeiilliinnggss  
aanndd  aassssoocciiaatteedd  bbaattttiinngg  iinnssuullaattiioonn  ffrroomm  tthheessee  aarreeaass..    AAllll  oovveerrsspprraayy  ooff  tthhee  
TTCCMM  oonn  iitteemmss  rreemmaaiinniinngg  ffrroomm  tthhee  ddeemmoolliittiioonn  ooff  tthhee  cceeiilliinngg  sshhaallll  bbee  
rreemmoovveedd  bbyy  tthhee  CCoonnttrraaccttoorr..  

  
22NDND  FLOOR  FLOOR  TILE  AND  MASTICFLOOR FLOOR TILE AND MASTIC      
bb..  RReemmoovvee  ~~22,,772299  ssqquuaarree  ffeeeett  ooff  99””  fflloooorr  ttiillee  aanndd  mmaassttiicc  ffrroomm  tthhee  ffoolllloowwiinngg  

aarreeaass::  
RRoooommss  220055,,    
220066,,  220088,,  
220099,,  222244          558855  ssqq..  fftt..  
HHaallllwwaayyss    2,144  sq.  ft.2,144 sq. ft.  
      22,,772299  ssqq..  fftt..  

  
22NDND  FFLLOOOORR  TTHHEERRMMAALL  SSYYSSTTEEMM  IINNSSUULLAATTIIOONN  ((TTSSII))  
JJOOIINNTTSS//FFIITTTTIINNGGSS  ((MMUUDDDDEEDD))  
cc..  RReemmoovvee  ~~225500  eeaacchh  ooff  tthhee  TThheerrmmaall  SSyysstteemm  IInnssuullaattiioonn  ((TTSSII))  ffrroomm  aabboovvee  

tthhee  ddeemmoolliisshheedd  cceeiilliinnggss  (including all mudded joints, tees, fittings, 
conicals, hanger supports, mudded valves, and other associated items on 
the mechanical piping)..  

  
dd..  AAllll  wwaallll,,  HHVVAACC  ccoommppoonneennttss,,  mmeecchhaanniiccaall  ppiippiinngg,,    aanndd  cceeiilliinngg  ddeecckk  

ssuurrffaacceess  wwiillll  bbee  ccoommpplleetteellyy  wweett--wwiippeedd  aanndd  HHEEPPAA  vvaaccuuuummeedd  pprriioorr  ttoo  aannyy  
vviissuuaall  iinnssppeeccttiioonnss..  
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AA..  IIII..  BBAASSEE  BBIIDD::    TThhee  CCoonnttrraaccttoorr  sshhaallll  rreemmoovvee  aallll  tthhee  AACCMM  ffrroomm  tthhee  ffoolllloowwiinngg  aarreeaass::  
  

    11STST  FFLLOOOORR  TTCCMM  
aa..  RReemmoovvee  ~~88,,118866  ssqquuaarree  ffeeeett  ooff  TTCCMM  ffrroomm  tthhee  cceeiilliinnggss  ooff  tthhee  ffoolllloowwiinngg  aarreeaass::    

EExxhhiibbiittss  MMuusseeuumm  11,,882200  ssqq..  fftt..      
HHaallllwwaayyss    66,,333366  ssqq..  fftt..  
      88,,118866  ssqq..  fftt..  

  
11STST  FFLLOOOORR  FFLLOOOORR  TTIILLEE  AANNDD  MMAASSTTIICC      
bb..  RReemmoovvee  ~~88,,118866  ssqquuaarree  ffeeeett  ooff  99””  fflloooorr  ttiillee  aanndd  mmaassttiicc  ffrroomm  tthhee  ffoolllloowwiinngg  

aarreeaass::  
EExxhhiibbiittss  MMuusseeuumm  11,,882200  ssqq..  fftt..      
HHaallllwwaayyss    66,,333366  ssqq..  fftt..  
      88,,118866  ssqq..  fftt  
  

    NNOOTTEE::    tthhee  11stst  fflloooorr  cceeiilliinngg  wwiillll  nnoott  bbee  ddeemmoolliisshheedd,,  aanndd  wwiillll  rreemmaaiinn  iinn  ppllaaccee..  
  

AA..IIIIII..    BBAASSEE  BBIIDD::    TThhee  CCoonnttrraaccttoorr  sshhaallll  rreemmoovvee  aallll  tthhee  AACCMM  ffrroomm  tthhee  ffoolllloowwiinngg  aarreeaass::  
  

MMEECCHHAANNIICCAALL  RROOOOMM  AANNDD  TTUUNNNNEELL  TTOO  SSCCIIEENNCCEE  BBUUIILLDDIINNGG  TTSSII  
JJOOIINNTTSS//FFIITTTTIINNGGSS  ((MMUUDDDDEEDD))  NNOOTTEE  ==  TTHHIISS  TTUUNNNNEELL  IISS  ~~112200  LLNN..  FFTT..  
aa..  RReemmoovvee  aallll  TTSSII  JJOOIINNTTSS//FFIITTTTIINNGGSS  ((MMUUDDDDEEDD))  ffrroomm  tthhee  ffoolllloowwiinngg  aarreeaass::  
HHeeaattiinngg  WWaatteerr  ((rreedd//oorraannggee))  

66””  OODD        88””  OODD        44””  OODD    
4400  eeaacchh      3300  eeaacchh  

  
CChhiilllleedd  WWaatteerr  ((ggrreeeenn))  

66””  OODD        88””  OODD        44””  OODD    
5500  eeaacchh      4400  eeaacchh  

  
HHoott  WWaatteerr  ((yyeellllooww))  
  66””  OODD        88””  OODD        44””  OODD    
                  9900  eeaacchh  
  TTOOTTAALL  ==  225500  eeaacchh  
  
bb..    CCoonnttrraaccttoorr  sshhaallll  pprroovviiddee  aa  uunniitt  pprriiccee  ffoorr  aannyy  AACCMM  hhaarrdd  iinnsseerrttss  aatt  eeaacchh  ssttrraapp  
hhaannggeerr  llooccaattiioonn..  

  
  

  
MMEECCHHAANNIICCAALL  RROOOOMM  CCIIRRCCUULLAARR  TTUUNNNNEELL  TTSSII  JJOOIINNTTSS//FFIITTTTIINNGGSS  
((MMUUDDDDEEDD))  NNOOTTEE  ==  TTHHIISS  TTUUNNNNEELL  IISS  ~~331133  LLNN..  FFTT..  
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cc..      RReemmoovvee  aallll  TTSSII  JJOOIINNTTSS//FFIITTTTIINNGGSS  ((MMUUDDDDEEDD))  ffrroomm  tthhee  ffoolllloowwiinngg  aarreeaass::  
HHeeaattiinngg  WWaatteerr  ((rreedd//oorraannggee))  

66””  OODD        88””  OODD        44””  OODD    
6655  eeaacchh      3300  eeaacchh      6655  eeaacchh  

  
CChhiilllleedd  WWaatteerr  ((ggrreeeenn))  

66””  OODD        88””  OODD        44””  OODD    
5555  eeaacchh      6655  eeaacchh      4400  eeaacchh  

  
HHoott  WWaatteerr  ((yyeellllooww))  
  66””  OODD        88””  OODD        44””  OODD    

                113300  eeaacchh  
  TTOOTTAALL  ==  445500  eeaacchh  
  
dd..    CCoonnttrraaccttoorr  sshhaallll  pprroovviiddee  aa  uunniitt  pprriiccee  ffoorr  aannyy  AACCMM  hhaarrdd  iinnsseerrttss  aatt  eeaacchh  ssttrraapp  
hhaannggeerr  llooccaattiioonn..  
  

AA..IIVV..    BBAASSEE  BBIIDD::    TThhee  CCoonnttrraaccttoorr  sshhaallll  rreemmoovvee  aallll  tthhee  AACCMM  ffrroomm  tthhee  ffoolllloowwiinngg  aarreeaass::  
  
    MMEECCHHAANNIICCAALL  RROOOOMM  AANNDD  AAIIRR  HHAANNDDLLEERRSS  AACCOOUUSSTTIICCAALL  LLIINNIINNGG    

aa..  RReemmoovvee  ~~11,,991111  ssqquuaarree  ffeeeett  ooff  aaccoouussttiiccaall  lliinniinngg  ffrroomm  tthhee  wwaallllss  aanndd  cceeiilliinnggss  ooff  
tthhiiss  aarreeaa..  

  
AA..VV..    BBAASSEE  BBIIDD::    TThhee  CCoonnttrraaccttoorr  sshhaallll  ttaakkee  tthhee  ffoolllloowwiinngg  sstteeppss  nneecceessssaarryy  ttoo  pprrootteecctt    

aannyy  rreemmaaiinniinngg  MMuusseeuumm  EExxhhiibbiitt  ddiissppllaayyss  aanndd  ggllaassss  ddiissppllaayy  ccaasseess  ((iinncclluuddiinngg  wwaallll  
mmoouunntteedd))  wwhhiicchh  aarree  ttoo  bbee  pprrootteecctteedd  iinn  ppllaaccee::    

••  CCoonnttrraaccttoorr  sshhaallll  iinnssttaallll  hhaarrdd  bbaarrrriieerr  ssttrruuccttuurreess  aarroouunndd  rreemmaaiinniinngg  
MMuusseeuumm  EExxhhiibbiitt  ddiissppllaayyss  uuttiilliizziinngg  22xx44  ffrraammiinngg  wwiitthh  hheeaavvyy  
ppllyywwoooodd  sshheeeettiinngg  aattttaacchheedd..      

••  CCoonnttrraaccttoorr  sshhaallll  iinnssttaallll  hhaarrdd  bbaarrrriieerr  ssttrruuccttuurreess  aarroouunndd  rreemmaaiinniinngg  
ggllaassss  wwaallllss,,  ffrraammeess,,  ddiivviiddeerrss,,  aanndd  aannyy  ootthheerr  ggllaassss  ddiissppllaayy  iinn  tthhee  
MMuusseeuumm  EExxhhiibbiitt  uuttiilliizziinngg  22xx44  ffrraammiinngg  wwiitthh  hheeaavvyy  ppllyywwoooodd  
sshheeeettiinngg  aattttaacchheedd..      

••  CCoonnttrraaccttoorr  sshhaallll  eennssuurree  tthhaatt  eeaacchh  hhaarrdd  bbaarrrriieerr  ssttrruuccttuurree  bbuuiilltt  wwiillll  bbee  
ssuubbssttaannttiiaall  eennoouugghh  iinn  ssttrreennggtthh  ttoo  wwiitthhssttaanndd  ddaaiillyy  aaccttiivviittiieess  iinnssiiddee  
tthhee  aassbbeessttooss  aabbaatteemmeenntt  wwoorrkk  aarreeaa..      
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B. OTHER CONDITIONS 
 
1. Contractor shall complete the entire asbestos abatement in the area listed in 

paragraph A.I., A.II., A.III., A.IV., and A.V no later than June 16th, 2006. 
 
2. The Contractor shall furnish all labor, materials, facilities, equipment, services, 

employee training and testing, permits and agreements required to safely remove 
asbestos in the areas identified under Base Bid of this Section.  The Contractor 
shall provide sufficient labor to ensure that all work is completed in a timely 
manner.  Work shall be performed in accordance with these specifications, 
applicable EPA, OSHA, Utah State Division of Air Quality, and Utah OSHA 
(UOSH) regulations, and any other applicable state or local regulations. 
Whenever there is a conflict or overlap, the most stringent regulation applies. 

 
3. All dimensions, quantities or areas provided in the scope of work and in the 

associated plans are approximate and are only included to assist the Contractor in 
determining the amount of ACM designated for removal.  Contractor is 
responsible for accurately determining the amount of ACM included in the scope 
of work. 

 
4. Contractor shall provide manifests and a certificates of weight and measure or 

other certification satisfactory to the Contractor Industrial Hygiene Consultant 
(CIHC)/(listing gross, tare and net weight for each load), of the total weight of 
asbestos-containing waste material disposed of for this project.  Waste generated 
on this project shall be kept separate from waste generated on other projects and 
shall be disposed of immediately upon completion of this project. 

 
5. Contractor shall restrict access to the controlled area to employees of the 

Contractor, the CIHC, or other persons authorized by the Owner.  The method 
used shall not impede emergency egress. 

 
6. Contractor shall use scaffolding and other equipment which, in the determination 

of the CIHC, is clean and free of suspect ACM.  Contractor shall allow inspection 
of all equipment by the CIHC before it is brought into the facility.  As a 
minimum, general scaffolding set-up and erection shall comply with OSHA 
regulations and the following requirements: 

 
    i) A safety ladder with rungs spaced on 12-inch centers (positioned so the 

first rung is 12 inches from the floor) shall be securely attached to the 
scaffold frame, with a pass-through safety gate provided at the platform 
level (so workers do not climb over top rails to access the platform); 

 
    ii) Toe boards shall be firmly attached on all open sides of the  platform; 
 



  

WEBER STATE UNIVERSITY Asbestos Specifications  
LLIINNDD  LLEECCTTUURREE  HHAALLLL  
AAssbbeessttooss  AAbbaatteemmeenntt    
  77  

    iii) Scaffold planking/decking shall be scaffold grade and clearly marked with 
the manufacturer's name; 

 
    iv) Contractor shall maintain relevant manufacturer's documentation on site 

showing maximum loads, proper installation and operating techniques, 
etc.; 

 
    v) Scaffold components shall all be fully operable and in good repair. 
 
 Extension ladders shall be used for access only and shall not be used as a work 

platform.  Stepladders shall be used only in the open and locked position. 
 

7. Contractor shall install where feasible in each containment a clear plexi-glass 
window no smaller than two feet square and strategically located to facilitate 
outside viewing and communication. 

 
8. Smoking will only be allowed in designated off-site areas.  These areas will be 

defined at the Pre-construction Conference. 
 
9. Where applicable regulations are more stringent than specifications contained 

herein, the most stringent regulations apply.  It is the Contractor's responsibility to 
determine if city, county, regional, State or other regulations apply and to perform 
work in accordance with these regulations.  Contractor shall perform all work 
under this contract in strict compliance with all Federal (OSHA, EPA, etc.), State 
and local regulations. 

 
10. Contractor shall encapsulate all abated surfaces.  Contractor's  abatement 

encapsulant(s) shall be approved, prior to use, by the CIHC.  Contractor’s biocide 
encapsulant for mold removal shall be approved, prior to use, by the CIHC.   

 
11. Contractor shall provide an English-speaking interpreter at any time that non-

English speaking workers are present on the site. 
 
12. Contractor shall provide a detailed written work plan to the appropriate 

notification agencies and to the CIHC at least 5 days prior to the beginning of the 
project.  The work plan provided to the CIHC shall show suggested locations for 
decontamination units.  In addition to asbestos, the contractor shall indicate in the 
work plan his chronological steps for abating and cleaning of mold contaminated 
surfaces.  Shower facilities will not be allowed on or immediately adjacent to 
wood floors. 

 
13. Notification shall be made in writing to the appropriate fire department, police 

agency and health response organizations prior to the start of the project. 
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14. Contractor shall seal (critical barrier) all necessary areas on ducts, vents, diffuser 
lights or any pertinent structure of the HVAC system inside containment in order 
to assure no asbestos contamination to the vents and ducts inside or outside the 
containment during removal. 

 
15. Contractor shall provide a minimum of four workable electrical receptacles (or 

plugs) for clearance sampling. Contractor's electrical system shall be approved, 
prior to any removal, by a licensed electrical contractor hired by Contractor.  All 
lighting and equipment, including extension cords, shall be approved for use in 
wet environments.  Extension cords shall be suspended off the floor of the work 
area.  Contractor shall not use existing electrical receptacles from any room 
contained in the work area. 

 
.c2.1.03 APPLICABLE PUBLICATIONS 
 

The publications listed below form a part of this specification to the extent referenced.  
The publications are referenced in text by basic designation only. 
 
A. Environmental Protection Agency (EPA):  Asbestos-containing Materials in 

Schools; Final Rule and Notice (Code of Federal Regulations Title 40, Part 763) 
(the AHERA regulations). 

 
B. Environmental Protection Agency (EPA):  Model Accreditation Plan; Rule (Code 

of Federal Regulations Title 40, Part 763). 
 
C. Environmental Protection Agency (EPA):  Regulations for Asbestos (Code of 

Federal Regulations Title 40, Part 61) (the NESHAP regulations). 
 
D. U.S. Department of Labor Occupational Safety and Health Regulations: 
 29 CFR 1926; Construction Industry Standards 
 29 CFR 1926.1101; Asbestos 
 29 CFR 1910; General Industry Standards 
 
E. U.S. Department of Transportation Regulations; Title 49 CFR Part 173 
 
F. Utah Air Conservation Rules R307-1-8: Asbestos Certification, Asbestos Work 

Practices and AHERA Implementation, Latest  Version 
 
G. Utah Administrative Code (UAC) Occupational Safety and Health Regulations, 

with special attention to the following: 
 

UAC R574-100 Series  (General Industry Standards) 
UAC R574-104 Sect. 1910.1001 (Asbestos General Industry 
Standard) 
UAC R574-104 Sect. 1910.134 (Respiratory Protection Standard) 
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UAC R574-200 Series (Construction Safety Standards) 
UAC R574-200 Sect. 1926.1101 (Asbestos Construction Standard) 
 

H. National Institute for Occupational Safety and Health (NIOSH): "Respiratory 
Protection . . . A Guide for the Employee." 

 
I. American National Standards Institute/Compressed Gas Association: ANSI/CGA 

G-7.1-1989,  Commodity Specification for Air. 
 
J. National Electrical Code, National Fire Protection Association, NFPA 70. 
 
K. Standard for Electrical Safety Requirements for Employee Work Places, NFPA 

70E. 
 
L. National Plumbing Code, American National Standards Institute, ANSI A40.8. 
 
M. Salt Lake City-County Health Department Health Regulations #24, Asbestos 
 
N. Safeguarding Construction, Alteration and Demolition Operations, NFPA 241 
 
O. Any other ordinance or code having jurisdiction over this work. 

 
.c2.1.04 DEFINITIONS 
 

A. Abatement Coordinator:  The authorized representative of the Owner who has 
been designated to coordinate asbestos abatement activities. 

 
B. Airlock:  A system for allowing access to an area with minimum air movement 

through the system.  The airlock consists of two curtained doorways separated by 
a distance of at least 3 feet so personnel pass through one doorway into the 
airlock, allowing the doorway sheeting to overlap and close off the opening 
before proceeding through the second doorway, thereby preventing flow-through 
of contaminated air. 

 
C. Air Monitoring:  The process of measuring the asbestos fiber count of a volume 

of air using NIOSH Analytical Method 7400, the AHERA Transmission Electron 
Microscopy (TEM) method, The OSHA Reference Method (ORM), or other 
methods approved by the Contractor Industrial Hygiene Consultant (CIHC).  
Flow rate and sample volume shall be in accordance with the method chosen.  All 
air samples shall be analyzed by a laboratory accredited by the American 
Industrial Hygiene Association (AIHA) for the analysis of airborne asbestos. 

 
D. Air Monitoring Technician:  A person qualified by training or experience to 

collect air samples for asbestos determination.  The individual must be familiar 
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with sampling techniques, sampling equipment, calibration techniques and work 
practices useful for controlling air contamination. 

 
E. Amended Water:  Water to which an approved surfactant has been added. 
 
F. Asbestos-containing Waste (including asbestos-contaminated materials):  

Materials containing more than 1% asbestos or contaminated with asbestos to a 
degree that handling the materials may reasonably be expected to produce 
airborne asbestos fibers. 

 
G. Authorized Visitors:  Any visitor authorized by the Owner, the Contractor, or the 

CIHC or any representative of a regulatory agency or other agency having 
jurisdiction over this project. 

 
H. Building Owners representative:  A representative contracted by the building 

Owner to oversee and relay all facets of the abatement project. 
 
I. Clean Room:  An uncontaminated room which is part of the worker 

decontamination enclosure system and adjoins uncontaminated areas of the 
building, with provisions for storage of workers' street clothes and clean 
protective equipment. 

 
J. Contaminated Area:  The work area or any other area of the building with either 

an airborne asbestos level equal to or above 0.010 fibers/cc as measured by PCM 
or visible uncontained deposits of  ACM. 

 
K. Contractor:  The asbestos abatement contractor or any sub-contractor hired under 

this contract. 
 
L. Contractor Industrial Hygiene Consultant (CIHC):  An individual under contract 

with the Contractor, who is certified in the comprehensive practice or a specialty 
aspect of industrial hygiene by the American Board of Industrial Hygiene or who 
is otherwise qualified, by virtue of experience, in managing asbestos abatement 
work. 

 
M. Differential Pressure:  A minimum pressure differential of minus 0.02 inches of 

water column relative to areas adjacent to the Regulated work space.  Equipment 
used to maintain this pressure shall be HEPA filtered, and shall permit discharge 
of no more than 0.010 fibers/cc in the exhaust stream. 

 
N. Disposal Site:  Asbestos area of a landfill which is approved for asbestos waste. 
 
O. HEPA Filter:  A High Efficiency Particulate Air filter capable of trapping and 

retaining 99.97% of particles with aerodynamic equivalent diameters greater than 
or equivalent to 0.3 micrometers. 
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P. HEPA Vacuum Unit:  Vacuuming equipment equipped with a HEPA filter in the 

exhaust outlet, and so designed and maintained that 99.97% of all asbestos fibers 
(greater than or equal to 0.3 micrometers diameter) in the inlet air are collected 
and retained.  In no case shall HEPA vacuum equipment discharge air containing 
more than 0.010 fibers/cc. 

 
Q. Pressure Differential Recording Device: An automatic recording instrument 

which will monitor the pressure differential between the contained asbestos 
abatement work area and the adjoining areas.  The instrument shall continuously 
generate a permanent record. 

 
R. Wet-Cleaning:  The process of eliminating asbestos contamination from building 

surfaces by using cloths or mops or other cleaning tools that have been dampened 
with clean water. 

 
S. All terms not defined here shall have the meaning given in the applicable 

publications and regulations. 
 
.c2.1.05 ADDITIONAL ASBESTOS MATERIALS 
 

The Contractor shall always be mindful of the possible presence of asbestos (in addition 
to the asbestos materials to be abated under this contract) and shall carry out the work 
with due diligence in light of this possibility.  If the Contractor discovers asbestos, other 
than asbestos materials to be abated under this contract,  Contractor shall take such action 
as reasonably necessary and feasible to provide an interim safe and secure environment 
for its employees and third parties until the determination can be made of how next to 
proceed.  In so far as possible under applicable laws, rules, regulations, and requirements, 
Contractor shall keep confidential all information obtained respecting asbestos relative to 
this project, howsoever obtained, unless disclosure is otherwise required by safety 
considerations of any person. 
 
 
 

.c2.1.06 ADDITIONAL SAFETY AND HEALTH CONSIDERATIONS 
 

Asbestos abatement is, by its very nature, a hazardous activity.  In addition to potential 
exposure to asbestos fibers, there are other safety and health hazards that are often 
present on the work site.  The Contractor shall ensure that all UOSH Safety and Health 
Standards are complied with at all times.  
 

The Contractor shall be, and remain at all times, solely responsible for the 
safety of its employees and all others in the performance of the work and 
shall take all precautions necessary  to ensure such safety. 
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.c2.1.07 AUTHORITY TO STOP WORK 
 

The Owner or the WSU designated representative and/or the CIHC have authority to stop 
work at any time if it is determined that abatement is not being performed according to 
these specifications or applicable regulations.  The stoppage of work shall continue until 
conditions have been corrected and corrective steps have been taken to the satisfaction of 
the Owner's representative/CIHC.  Standby time required to resolve violations shall be at 
the Contractor's expense. 
 

.c2.1.08 QUALIFICATIONS 
 
A. CERTIFICATIONS:  Contractors performing work under this contract must be 

certified as an asbestos project operator by the State of Utah Department of 
Environmental Quality as described in Section 8 of the Utah Air Quality 
Regulations.  Asbestos workers must have received the training described in 
Section 8 of the Utah Air Quality Regulations and possess a valid and current 
certification card issued by the state.  Certification requirements for asbestos 
operators and workers may be obtained by contacting the State of Utah 
Department of Environmental Quality, Division of Air Quality. 

 
B. ACCREDITATION:  Supervisors performing work under this contract must be 

accredited as Asbestos Abatement Contractors and Supervisors in accordance 
with the EPA Model Accreditation Plan, 40 CFR Part 763.  At least one 
accredited supervisor shall be on-site at all times while work is in progress.  
Asbestos workers must be accredited as Asbestos Abatement Workers in 
accordance with the EPA Model Accreditation Plan, 40 CFR Part 763. 

 
C. INSURANCE:  Contractor shall obtain and maintain in force during the entire 

work period of the Contract, at its expense, the following insurance from 
insurance companies that are rated "A" or better with a size category of Class VII 
where the contract amount is less than $1,000,000.  Contractor's insurance 
ACCORD certificate shall show the following types of insurance required for this 
project and associated liability limits: 

 
 Commercial General Liability Insurance and/or Comprehesive General 

Liability Insurance   
  
  General Aggregate - $2,000,000 
  Products/Completed Operations Aggregate - $2,000,000 
  Personal & Advertising Injury - $1,000,000 per occurence 
  Fire Damage - $50,000 
  Medical Expense (any one person) - $5,000 
 
 Automobile Liability Insurance 
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  For all vehicles to be used both owned or hired - $1,000,000 
 

 Excess Liability Insurance 
 
  Other than umbrella - $2,000,000 
 
 Worker's Compensation Insurance 
 
  To match State of Utah statutory limits. 
 
NOTE:  The Owner shall be listed on the policy as both the  "Certificate Holder" 

and as the "Additional Insured". 
 
D. BONDING:  Contractor shall submit and maintain in full force and effect, as 

required by law and the Contract Documents, at its own expense, all bonds as 
detailed in the request for proposal.  Bonds shall be from surety companies that 
are listed in the U.S. Department of Treasury Circular 570, Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies, and acting within the limitation listed therin. 

 
E. EXPERIENCE:  Bidders must have performed at least three asbestos abatement 

projects of similar size and nature in the past calendar year.  As proof of this 
experience, the Contractor shall provide the names and telephone numbers of the 
purchasers of the abatement services with their bids. 

 
F. LICENSES:  The Contractor shall indemnify and hold harmless the Owner  from 

all claims and liabilities resulting from infringement of the air-filtration systems 
patent, either directly or indirectly, by such system. 

 
G. The Owner representative reserves the right to ask for the Contractor certified 

payroll reports associated with this project. 
 
.c2.1.09 AVAILABILITY OF TRAINED PERSONNEL 
 

There shall be a sufficient number of trained and qualified workers, foremen, and 
supervisors to accomplish abatement within the required schedule.  Since general work 
cannot start prior to successful removal of all ACM and final decontamination has been 
finished, it is imperative that a sufficient number of trained personnel be engaged 
throughout the abatement process.  No uncertified persons, or persons not fully 
qualified, shall be employed during any phase of the abatement work, including 
preparation.  All personnel shall be pre-approved by the CIHC. 

 
.c2.1.10 PRE-CONSTRUCTION MEETING 
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Before beginning actual removal activities, a Pre-construction Meeting will be held 
between the DFCM representative, the building Owner and/or his representative, the 
CIHC and the Contractor.  The Contractor's superintendent and the job-site Foremen 
must attend this meeting.  At this conference, the DFCM representative, the CIHC, 
and the Contractor shall systematically review every section of these Technical 
Specifications.  The Contractor shall present a written work plan and present a general 
overview covering: 
 
A. Abatement plans that include drawings of the decontamination facilities and their 

location; work area isolation plan with layout of engineering controls (e.g., HEPA 
filters, etc.); security program; emergency plans; routing plan for removal of 
contaminated material from the building; and a listing of all tools, equipment and 
supplies proposed for use in the abatement program.  In order to expedite 
approval of these documents, Contractor is encouraged to confer with the CIHC 
during their preparation.  No abatement work shall be performed without approval 
of the abatement plans by the Owner’s representative. 

 
B. Description of protective clothing and approved respirators to be used. 
 
C. Explanation of decontamination sequence to be used. 
 
D. Description of stripping, removal, and disposal methods to be used. 
 
E. Description of final encapsulation procedures and materials to be used. 
 
F. Description of the final cleanup procedures to be used. 
 
G. Proposed landfill for disposal of waste materials. 
 
H. Written Standard Operating Procedures described in Section 1.12. 

 
.c2.1.11 PRE-ABATEMENT SUBMITTALS 
 

The Contractor and CIHC shall furnish the following to the Owner’s representative at 
least five (5) working days before abatement preparations are to commence: 
 
A. Layout of project execution showing the abatement work in stages, and the 

configuration of the workspace. 
 
B. Plans for engineering systems for controlling exposure and emissions, showing  

the number, location, and capacity of supply and exhaust systems, the expected 
directions of air flow, and maximum and minimum pressures in each room. 

 
C. Plans for isolation enclosures including location and construction methods. 
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D. Detailed plans for decontamination facilities, toilets, and systems allowing intra-
room communication and communication between the work area and the outside. 

 
E. Security system, warning signs, and labels for bags and drums. 
 
F. Standard Operating Procedures (Section 1.12) describing how workmen, visitors, 

and employees will be protected from exposure and how spaces outside the work 
areas will be protected from contamination until completion of abatement. 

 
G. Respiratory system plan, including a written respiratory protection program, 

sample respirators, hoses, and certificate from the manufacturer with system 
literature for the air supply system stating that air supply system meets this 
specification on quality, quantity and escape time. 

 
H. Fire and emergency evacuation plan. 
 
I. Manufacturer's specifications for wetting agents and low-pressure wetting system. 
 
J. Manufacturer's specifications for final encapsulation materials. 
 
K. Manufacturer's specifications for plastic sheeting to be used for the sealing of 

walls, floors, and openings and sealing tapes. 
 
L. Manufacturer's specifications for disposable protective clothing. 
 
M. Certification of medical examinations, including physician's approval to wear 

respiratory protection, covering each employee performing work on this project. 
 
N. Proof of existence of records that the Contractor is complying with UOSH 

medical surveillance requirements. 
 
O. Certification of completion of worker training for each employee performing 

work on this project and a photocopy of each worker's State of Utah Worker 
Certification Card. 

 
P. Description of scaffold erection procedures and the name of the designated 

"Competent Person" responsible for the scaffold erection. 
 
Q. A copy of the Contractor's safety program. 

 
.c2.1.12 STANDARD OPERATING PROCEDURES 
 

The Contractor shall develop and implement a standard operating procedure to ensure 
maximum protection of workers, facility employees, visitors and the environment from 
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asbestos exposure.  Operating procedures shall be based on applicable sections of the 
standards listed in Section 1.03.  The procedure shall ensure that: 
 
A. Security is provided on a 24-hour basis to prevent unauthorized entry into the 

workspace. 
 
B. Proper protective clothing and respiratory protection are worn prior to entering 

the workspace from the outside. 
 
C.  Asbestos is removed in a manner that minimizes release of fibers. 
 
D. Packing, labeling, loading, transporting, and disposing of contaminated material 

is performed in a manner that minimizes exposure and contamination. 
 
E. Emergency evacuation for medical or safety (fire and smoke) reasons is 

performed in a manner so that exposure will be minimized. 
 
F. Accidents in the workspace, especially from electrical shocks, slippery surfaces, 

and entanglements in loose hoses and equipment are minimized. 
 
G. Provisions for effective supervision, air monitoring, and personal monitoring for 

exposure during the work are implemented. 
 
H. Engineering systems minimizing exposure to fibers in the workspace are used. 
 
I. Safe work practices in the workplace, including provisions for inter-room 

communications, exclusion of eating, drinking, smoking, or in any way 
compromising the integrity of the respiratory protection. 

 
J. Scaffolding and fall protection systems are effective, state of the art, and in 

compliance with all applicable regulations. 
 
K. The successful bidder will receive an orientation from the Owner's representative 

and/or the CIHC regarding the specific safety and health hazards that may be 
encountered during the course of their work under this contract.  The Contractor 
shall devise a plan to ensure all of its employees  have either received the training 
or are otherwise completely informed of the potential safety and health hazards 
that may be encountered. 

 
.c2.1.13 NOTIFICATIONS, PERMITS, WARNING SIGNS, LABELS AND 

POSTERS 
 

The Contractor shall: 
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A. Provide required notification to the Utah Department of Environmental Quality, 
Division of Air Quality at least ten (10) working days prior to asbestos abatement.  
Secure all required permits, including a permit to dispose of asbestos at an 
approved site. 

 
B. Erect UOSH-required warning signs around the workspace and at every point of 

potential entry to the worksite.  The warning signs shall be a bright color so that 
they can be easily seen.  The size of the lettering shall be large enough to be 
easily read.  The warning signs shall bear the following information: 

 
DANGER ASBESTOS CANCER AND LUNG DISEASE HAZARD 

AUTHORIZED PERSONNEL ONLY RESPIRATORS AND PROTECTIVE 
CLOTHING ARE REQUIRED IN THIS AREA 

 
C. Place UOSH-required labels on all plastic bags and all drums utilized to transport 

contaminated material to the approved disposal site.  The warning labels shall 
contain the following information: 

 
DANGER CONTAINS ASBESTOS FIBERS AVOID CREATING DUST 

CANCER AND LUNG DISEASE HAZARD 
 
D. The waste containers must also be labeled with the waste generator's name and 

the address of the location at which the waste was generated as required by EPA 
40 CFR Part 61.150 and placarded according to DOT 49 CFR Part 173. 

 
E. Provide other signs, labels, warnings and posted instructions that are required and 

necessary to protect, inform, and warn of the hazard of asbestos exposure.  
 
F. The latest applicable UOSH and Utah DAQ regulations shall be posted on the 

job-site in a prominent and convenient place for workers to read. 
 
G. EPA required warning signs shall be posted on waste transport vehicles during all 

waste loading and unloading operations. 
 

1.14 EMERGENCY PRECAUTIONS 
 

A. The Contractor shall establish and mark emergency and fire exits from the work 
area.  The exterior of all emergency exits shall be equipped with two (2) full sets 
of protective clothing and respirators at all times. 

 
B. At least two (2) multi-purpose dry chemical fire extinguishers (e.g. 2-A: 10BC, 5 

lb.) shall be placed within each containment area in well marked, readily 
accessible locations.  The fire extinguishers shall have current inspection cards, 
i.e., have been inspected/serviced within the previous 12 months. 
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C. Local medical emergency personnel, fire departments, ambulance crews and 
hospital emergency room staff, shall be notified prior to commencement of 
abatement operations about the possibility of having to handle contaminated or 
injured workmen, and they shall be advised regarding appropriate 
decontamination procedures. 

 
D. The Contractor shall be prepared to administer first aid to injured personnel.  

Seriously injured personnel shall be treated immediately or evacuated without 
delay for decontamination.  When an injury occurs, the Contractor shall stop work 
and implement fiber reduction techniques (e.g., water spraying) until the injured 
person has been removed from the work area. 

 
.c2.1.15 RESPIRATORY PROTECTION SYSTEMS 
 

 The removal of Surfacing ACM and Thermal System Insulation is a Class 1 
asbestos removal project as defined by OSHA.  The minimum acceptable 
respiratory protection shall be powered air-purifying respirators.  This 
restriction shall remain in place until Contractor’s air sample results are 
below the OSHA PEL.   

 
The Contractor shall: 
 
A. Provide all workers, foremen, superintendents, authorized visitors, and inspectors 

with personally issued and marked respiratory equipment, approved by NIOSH, 
that is deemed proper and reasonable for the type of work being performed and 
anticipated exposure levels.  When respirators with disposable filters are 
employed, sufficient filters for replacement as necessary by the worker shall be 
provided.  The respirators selected for use must provide a protection factor for the 
contaminant level expected.  In addition to the general statement above, Table 1 
will be used in the selection of respirators.  Respirators shall be provided to 
authorized building employees entering the contaminated workplace while the 
removal is in process. 

 
 
 

   TABLE  I. 
Asbestos Concentration Minimum Acceptable Respirator 

*1.  Up to 1 fiber/cc Half-mask air purifying respirator with 
cartridges approved for asbestos. 
 

2.  Up to 5 fibers/cc Powered air-purifying respirator (half- or 
full-face 
 
 

3.  Over 5 fibers/cc Full face piece, Type "C" supplied air 
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respirator, operated in the pressure-demand 
mode. 
 
 

 
*  Greater respiratory protection is always acceptable regardless of asbestos concentrations. 

 
B. When Type "C" respirators are employed, the air supply system shall provide 

Grade "D" breathing air in accordance with UAC R574-104 Sect. 1910.134 and 
ANSI/CGA G-7.1-1989, Commodity Specification for Air. 

 
C. The compressed air system for Type "C" respirators shall be high pressure, with a 

compressor capacity to satisfy the respirator manufacturer's recommendations.  
The receiver shall have sufficient capacity to allow a 15-minute escape time for 
the respirator wearers in the event of compressor failure or malfunction.  The 
compressed air system shall have a compressor failure alarm, high temperature 
alarm, carbon monoxide alarm, and suitable inline air purifying sorbent beds and 
filters to assure Grade "D" breathing air. 

 
D. Provide a minimum of two spare hoses to be available at any time to authorized 

visitors and inspectors to connect to their assigned Type "C" respirator without 
having to wait for removal of workers from the working area to obtain a 
connection. 

 
E. Type "C" respirators shall be worn with a belt to minimize the possibility of 

dislodging the face mask in the event of the hose becoming snagged in the work 
area. 

 
.c2.1.16 PROTECTIVE CLOTHING 
 

The Contractor shall: 
 
A. Provide to all workers, foremen, superintendents and authorized visitors and 

inspectors protective disposable clothing consisting of full-body coveralls, head 
covers, gloves, and 18-inch-high boot covers or reusable footwear.  No street 
clothes other than undergarments shall be worn under the coveralls. 

 
B. Provide eye protection and hard hats as required by job conditions and safety 

regulations. 
 
C. Require that reusable footwear, hard hats, and eye protection devices be kept in 

the "contaminated equipment room" until the end of the asbestos abatement work 
at which time they shall be decontaminated or discarded as asbestos waste. 
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D. Discard and dispose of all disposable protective clothing and gear as asbestos 
waste every time a wearer exits from the workspace to the outside through the 
decontamination facilities. 

 
 
 
.c2.1.17 DECONTAMINATION AND WASTE TRANSFER FACILITIES 
 

A. When working with friable ACM, or non-friable ACM that is likely to become 
friable during the project, as determined by the CIHC, the Contractor shall: 

 
1. For each abatement area, provide decontamination facilities located in an 

area agreed upon with the CIHC.  The decontamination facilities shall 
include one decontamination enclosure system for personnel and one 
decontamination enclosure system for removing asbestos-containing waste 
materials. 

 
2. The decontamination enclosure system for removing asbestos-containing 

waste materials shall consist of an airlock from the work area leading into 
the waste transfer room, and another airlock leading into the clean outside 
area. 

 
3. All asbestos-containing waste materials inside the abatement area shall be 

placed in plastic waste bags for disposal.  Bags of asbestos-containing 
waste materials shall be packed and sealed in plastic-lined drums or a 
second waste bag before being removed from the work site.  
Waste removal shall be performed using a minimum of three workers in 
the following manner: one worker located inside the contaminated work 
area shall pass sealed bags of waste into the waste transfer room.  There, 
they will be washed and placed directly inside a clean drum, or clean, 
unused bags being held by a second worker who is standing inside the 
clean area.  The bags will be "goose-necked" and sealed in the clean area 
and then passed to a third worker located in the outside area, who transfers 
the container to a vehicle properly equipped for transporting the ACM to a 
disposal site. 
 

4. The decontamination enclosure system for personnel shall consist of three 
rooms as follows:  clean room at the entrance followed by the shower 
room followed by an equipment room leading to the work area. 

 
5. Provide lockers for storage of street clothes of workers in the clean room.  

Provide in the same room uncontaminated disposable protective clothing  
and equipment.  This room shall be used by workers and visitors to change 
from street clothes into disposable protective clothing and gear prior to 
entering the contaminated area and to change back into street clothes after 
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they have showered and dried in the shower room as they exit from the 
contaminated area. 

 
6. Provide the equipment room with storage for contaminated clothing and 

equipment.  In this room, workers and visitors dispose of their disposable 
protective clothing, except the respirator, as they prepare to enter the 
shower room. 

 
7. Install showering facilities with hot and cold water so arranged as to 

provide complete showering of workers and visitors as they exit from the 
contaminated area.  Make provisions to prevent any contaminated runoff 
from the shower room.  The contractor shall filter all waste water to 5-
microns before discharge into a sanitary sewer. 

 
 
c2.1.18  EMISSION CONTROLS 
 

There shall be no asbestos emissions from the work area.  To this end, the Contractor 
shall: 
 
A. Provide supply air to, and exhaust air from, the work area to maintain a 

differential pressure of minus 0.02 inches of water relative to the atmosphere 
outside of the containment, while also insuring that there are at least four (4) air 
changes per hour within the containment.  The ventilation system shall operate on 
a 24-hour basis throughout the abatement process until the area passes final 
clearance testing, in accordance with Section 3.07 of this specification.  The 
ventilation design shall be in accordance with EPA recommendations included in 
the "Guidance for Controlling Friable Asbestos-Containing Materials in 
Buildings," Appendix F.  Exhaust from the Air Filtration devices shall be vented 
to the exterior of the building. 

 
B. Provide an automatic recording instrument to monitor the pressure differential in 

a representative location.  The instrument shall continuously generate a 
permanent record. 

 
C. In a multi-room abatement project, provide a sufficient number of supply and 

exhaust units to create a stream of air away from the breathing zone of workers in 
each room and in such a way so as not to damage or compromise the integrity of 
the containment barriers. 

 
D. All waste water generated within the work area shall either be drummed and 

disposed of as asbestos containing waste or filtered through a 5-micron filtering 
system prior to discharge into a sanitary sewer. 

 
c2.1.19  PERSONNEL PROTECTION AND DECONTAMINATION 
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The Contractor shall provide all personnel with specified protective clothing and gear 
throughout the abatement process.  The Contractor shall also ensure that all personnel 
entering and leaving the workspace adhere to the following procedures. 
 
A. When working with friable ACM, or non-friable ACM that is likely to become 

friable during the project, as determined by the CIHC, the Contractor shall: 
 

1. When entering from the outside:  change from street clothes into 
protective clothing and wear clean protective gear.  Go through shower 
room into dirty equipment room, pick up equipment and tools, and enter 
the work area. 

 
2. When exiting from the work area:  Dispose of all protective clothing into 

labeled plastic bags for asbestos waste.  Do not take off the respirator,  
but, still wearing the respirator, enter the shower and wash off thoroughly.  
Remove respirator and wash and wipe thoroughly to decontaminate.  
Remove filter cartridges and dispose of as asbestos-containing waste.  
After drying, enter the clean room, store the decontaminated respirator in 
the assigned space, and put on street clothes. 

 
B. The Contractor shall post written emergency procedures in workplace and train 

all personnel on the procedures for the evacuation of injured persons and the 
handling of fires.  Aid shall be given to a seriously injured worker without delay 
for decontamination.  Provisions shall be made to minimize exposure of rescue 
workers and to minimize spreading of contamination during evacuations and fire 
procedures. 

 
C. The Contractor shall instruct all employees and workers in the proper care of their 

personally issued respiratory equipment, including daily maintenance, sanitizing 
procedures, etc., as described in the Contractor’s written Respiratory Protection 
Program. 

 
D. The respiratory equipment shall be inspected by the Contractor’s project 

supervisory personnel at the beginning of each work period, including those 
following breaks and lunch, or other meals. 

 
1.20 DISPOSAL ACTIVITIES 
 

A. It is the responsibility of the Contractor to determine current waste-handling, 
transportation, and disposal regulations for the work site and for each waste-
disposal site.  The Contractor must comply fully with these regulations and all 
U.S. Department of Transportation and EPA regulations. 
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B. If a dumpster is brought on site and used, it must be covered and lockable.  Waste 
generated on this project shall be kept separate from waste generated on other 
projects that the Contractor may be engaged in, and shall be disposed of 
immediately at the end of this project at an in-state approved asbestos disposal 
facility. 

 
C. Contractor will document actual disposal of the waste at the designated site by 

completing a Disposal Certificate and obtaining a receipt at the disposal site. 
 

1.21 TIME OF COMPLETION AND LIQUIDATED DAMAGES 
 

A. This project shall commence May 6th, 2006 and be completed by June 16th, 2006.   
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PART 2 - ASBESTOS ABATEMENT PRODUCTS 
 
.c2.2.01 TOOLS AND EQUIPMENT 
 

The Contractor shall provide the following: 
 
A. Asbestos Filtration Device:  Asbestos filtration devices shall utilize High 

Efficiency Particulate Air (HEPA) filtration systems. 
 
B. Scaffolding:  Provide all scaffolding, ladders and/or staging, etc. as necessary to 

accomplish the work specified.  Scaffolding may be of suspension type or 
standing type such as metal tube and coupler, tubular welded frame, pole or 
outrigger type or cantilever type.  The type, erection and use of all scaffolding 
shall comply with all applicable OSHA provisions. 

 
C. Transportation Equipment:  Transportation equipment, as required, shall be 

suitable for loading, temporary storage, transmission, and unloading of 
contaminated waste without exposure to persons or property.  Any dumpsters 
utilized on-site by the Contractor must be covered and lockable. 

 
D. Vacuum Equipment:  All vacuum equipment utilized in the work area shall utilize 

HEPA filtration systems. 
 
E. Water Sprayer:  The water sprayer shall be an airless or other low-pressure 

sprayer for amended water application. 
 
F. Polyethylene Sheeting:  All polyethylene plastic sheeting shall be classified by its 

manufacturer as being fire-resistant. 
 
G. Encapsulant:  Spray encapsulant shall meet the fireproofing requirements of 

ASTM E 119 and ASTM P-189, and shall meet the U.S. EPA Battelle standards 
for encapsulants.  All abatement encapsulants shall be approved, prior to use, by 
the Owner (some encapsulants, due to color or content, may not be suitable for 
use in this facility).  At the Pre-construction (Pre-abatement) Conference, 
Contractor shall supply the Industrial Hygiene Consultant with Material Safety 
Data Sheets (MSDS's) and other information necessary to determine compatibility 
with current and future needs of the Owner. 

 
H. Pressure Differential Recording Device: An automatic recording instrument to 

monitor the pressure differential between the contained asbestos abatement work 
area and the adjoining areas.  The instrument shall continuously generate a 
permanent record. 
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I. Other Tools and Equipment:  The Contractor shall provide other suitable tools for 
the stripping, removal, and disposal activities, including, but not limited to, hand-
held scrapers, wire brushes, sponges, round-edged shovels, brooms, and carts. 

 
PART 3 - ASBESTOS ABATEMENT EXECUTION 
 
.c2.3.01 ASBESTOS ABATEMENT PREPARATIONS 
 

A. The area(s) of asbestos removal shall be totally isolated from portions of the 
building not included in the work.  Prior to any abatement work in an area, seal 
off the entire area to persons other than trained personnel and authorized visitors.  
Erect signs around the perimeter in accordance with EPA, UOSH, and these 
specifications.  Provide 24-hour security against unauthorized entry during 
abatement.  Maintain a log of all people entering and exiting the work space. 

 
B. With the assistance of the Owner's representative and the CIHC, the Contractor 

will deactivate, lock-out and seal all air-conditioning and building ventilation 
systems to the abatement area and disconnect electrical service as required. 

 
C. In all areas where friable ACM is to be disturbed, or where non-friable ACM is 

likely to become friable, as determined by the CIHC, the work area shall be 
prepared as described below. 

 
D. The Contractor shall completely isolate the work area for the duration of the 

asbestos removal. 
 
E. The Contractor shall completely isolate the work area for the duration of the 

asbestos removal.  Rigid barriers are required to partition work areas from public 
access and actively occupied office and work spaces of the building.  Such 
barriers in other areas may be requested at the discretion of the on-site hygienist 
or building Owner's representative.  

 
F. Where fireproofing and/or textured ceiling material is to be removed, Contractor 

shall seal the open tops of all non-solid walls with at least one layer of 6-mil 
polyethylene plastic sheeting.  

 
G. Critical barriers shall be constructed between the work area and any clean area.  

This barrier shall consist of first closing any doors not being used for access 
during the abatement, and duct taping all seams, both sides.  Two (2) layers of 6-
mil  polyethylene sheeting shall then be applied over the entire door structure on 
the work area side, as well as two (2) layers (6-mil) on the clean side.  Warning 
signs shall be displayed on the clean side of the door. 

 
H. The Contractor shall seal all windows, skylights, duct openings, fan-coil units, 

radiators, electrical outlets and switches, non-movable cabinetry and equipment, 
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etc., with a minimum of one layer of 6-mil polyethylene sheeting.   The 
Contractor shall also pay particular attention to any pipe chases, utility access 
openings and common air plenums between work areas and adjacent floors, etc.  
Ensure that barriers are effectively sealed and taped.  All penetrations must be 
sealed airtight.  Once critical barriers are installed, the entire work area shall then 
be protected with polyethylene sheeting. 

 
I. Install sufficient Air Filtration Devices to provide a minimum of four (4) air 

changes per hour and maintain a differential pressure of minus 0.02 inches of 
water relative to the outside of the containment, per section 1.18. 

 
J. Wall sheeting and, where appropriate, ceiling sheeting, shall consist of two (2) 

layers of 6-mil polyethylene plastic sheeting.  It shall be installed to minimize 
joints and shall overlap floor sheeting by at least 18 inches.  No seams shall be 
located at the corners.  The Contractor shall install (where feasible) a clear 
acrylic plastic window with minimum dimensions of 24" x 24" in at least one 
wall of the containment structure in an area which provides the greatest 
visibility of the work area designated by the CIHC.  This window is to be used 
for observation of the work area by the on-site CIHC, Contractor's foreman, 
Owner's  representative and other Owner personnel. 

 
K. Contractor shall ensure that barriers are effectively sealed and taped.  Contractor 

shall employ the use of smoke methods to test effectiveness of barriers.  Visually 
inspect enclosures prior to each work day; repair damaged barriers and remedy 
defects immediately. 

 
L. Contractor shall construct and utilize scaffolding where necessary to gain access 

to asbestos. 
 
M. Detach and clean removable electrical, heating and ventilating equipment and 

other items connected to asbestos surfaces.  The Contractor shall also dismantle 
and clean duct work to gain access to asbestos-containing materials above the 
duct work.  These items shall be removed from the work area using 
decontamination procedures and returned to their proper place when the work 
area has been decontaminated. 

 
N. Prior to removal of any asbestos, the CIHC, accompanied by the Contractor shall 

inspect the following:  enclosures, showers and toilets, personnel protection and 
decontamination procedures, exposure control systems, notifications and permits, 
standard operation procedures, personnel training certificates and testing, 
removal, decontamination and storage of materials, securing of the work area and 
equipment for communications.  If any inadequacies are found during the 
inspection, the Contractor shall make the changes required by the CIHC. 
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O. Where work is to be performed within an area with carpeted floors, all carpets 
shall be covered with a minimum of three (3) layers of 6 mil. fire-retardant 
polyethylene sheeting.  If scaffolding must be used in an area with carpeted 
floors, the floor shall be covered with one layer of 10 mil fire retardant 
polyethylene sheeting, followed by a layer of a minimum one-half inch 
underlayment followed by two (2) layers of 6 mil. fire retardant polyethylene 
sheeting.  At the completion of the asbestos removal, all carpets shall be cleaned 
with a HEPA vacuum and steam cleaned. 

 
P. Light fixtures and other items mounted to suspended ceilings which are to be 

removed shall be removed under asbestos-control conditions by the Contractor, 
decontaminated using HEPA vacuum and wet-wiping techniques and stored in a 
location designated by the Owner and CIHC. 

 
Q. In all areas where only non-friable ACM, such as floor tile, is to be disturbed 

without becoming friable, install critical barriers as described in paragraph F, and 
emission controls described in paragraph G, above.  A three-foot-high splash 
guard of 6-mil polyethylene sheeting shall be placed along all walls and around 
all other floor-mounted fixtures where asbestos-containing flooring is to be 
removed.  Ensure that barriers are effectively sealed and taped.  Use smoke 
methods to test effectiveness of barriers.  Visually inspect enclosures prior to each 
work day; repair damaged barriers and remedy defects immediately.   

 
.c2.3.02 UTILITIES 
 

A. All utility connections necessary for abatement will be made available to the 
contractor.  The Contractor shall specify in his/her Bid Package what utilities will 
be required.  Where feasible, the Contractor, with cooperation and guidance from 
the Owner and the CIHC, shall shut down, disconnect and lock-out all electric 
power to the work area so there is no possibility of reactivation and electrical 
shock during the entire abatement process.  Temporary electrical power shall be 
in accordance with UOSH regulations and the Electrical Code for Wet 
Environments.  All electrical power within the containment and decontamination 
facilities shall be GFCI protected.  All temporary electrical connections, such as 
the connection of a temporary construction circuit from a breaker box, shall be 
performed by a state licensed electrician.  Evidence of the installation and the 
electrician's name shall be provided to the CIHC. 

 
B. In case some cables or conduits within the containment area cannot be 

deactivated, they shall be completely protected from any and all water and humid 
conditions by the use of polyethylene sheeting or other appropriate methods 
approved by the CIHC. 

 
C. Temporary lighting must be provided by the Contractor.  All electrical power 

cords must be kept dry and off the floor. 
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.c2.3.03 ASBESTOS REMOVAL 
 

A. All asbestos removal shall be conducted in accordance with the applicable 
paragraphs of 29 CFR 1926.1101 (g) Methods of Compliance. 

 
B. Except as noted herein and/or in drawings, all asbestos that is to be removed shall 

be wetted with "amended water" using an approved sprayer.  The amended water 
shall contain a wetting agent such as 50 percent polyoxyethylene ether and 50 
percent polyoxyethylene ester or equivalent, mixed with one ounce to five gallons 
of water.  An approved equivalent may be used.  To minimize fiber release the 
amended water shall be applied using a fine spray.  The material to be removed 
shall be saturated sufficiently throughout so there will be no fiber release from 
dry asbestos.  In many areas, it may be necessary to pre-saturate asbestos 
materials the day before removal. 

 
C. Immediately following removal, wet ACM shall be packed into labeled 6-mil 

plastic bags to prevent the material from drying.  All bagged material shall be 
packed and sealed in labeled drums or double bags.  The exterior of the sealed 
drums or bags shall be thoroughly cleaned prior to loading for transport to the 
disposal site. 

 
D. Where all asbestos within an area can be removed from pipes, pipe elbows, pipe 

tees, and pipe hangers by the use of containment bags, the bags can be considered 
the primary barrier.  A secondary barrier must still be constructed to prevent 
contamination of the area should a bag break.  Glove-bag removal must be 
conducted under negative pressure.  Cleaning and final decontamination 
requirements shall be in accordance with Section 3.06 of this specification. 

 
E. In some cases, because of electrical hazards or expensive equipment that could be 

damaged by water, it may not be feasible to wet the asbestos.  Extreme care must 
be exercised to remove the asbestos so that airborne fibers will be minimized.  
Supplemental notification of and subsequent approval from the EPA designated 
regulators is required where asbestos is removed dry. 

 
F. All used plastic, tape, cleaning material, and clothing shall be treated as asbestos-

containing waste material. 
 
G. Waste disposal shall be in a landfill approved for asbestos waste.  The bags shall 

not be thrown into landfills in a way that may cause the bags to burst open.  If 
bags cannot be taken out of the drums undamaged, then include the disposal of 
the drums with the bags.  Ensure that bags are not broken open in the process. 

 
.c2.3.04 SUBMITTALS DURING & AFTER ABATEMENT 
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The Contractor shall submit copies of the following items to the CIHC, upon request and 
at the completion of the project: 
 
A. Security and safety logs showing names of persons entering the worksite, date and 

time of entry and exit, record of any accident, emergency evacuation, and any 
other safety and/or health-related incident. 

 
B. Disposal certificates and/or receipts. 
 
C. Hazardous Waste Manifests 
 
D. Required permits, clearances, licenses, etc. 
 
E. Safety plan conformance and meeting reports including all injury reports. 
 
F. Contractor Daily Logs and Reports. 
 
G. Contractor air sampling data and laboratory reports. 

 
c2.3.05  MONITORING, TESTING & INSPECTION 
 

A. The performance and execution of the work will be closely and continuously 
monitored by the CIHC and his technicians.  The CIHC shall not be an employee 
of the Contractor performing asbestos abatement work.  The role of the CIHC is 
to protect the Owner's interests.  The Contractor shall provide full cooperation 
and support to the CIHC and his technicians throughout the abatement process.  
Removal monitoring by the CIHC will include air samples in the areas 
surrounding the containment area, checking the containment area separation, 
work practices, engineering control system, HEPA vacuum system, respiratory 
protection system, packing material, packaging, transporting and disposal of 
asbestos, decontamination facilities and procedures and any other aspects of the 
abatement process that may impact the health and safety of the general public and 
the pollution of the environment.  Monitoring frequency will be determined by the 
CIHC and Owner’s Representative. 

 
B. Contractor shall conduct all air monitoring as required by the UOSH Asbestos 

Construction Standard, UAC R574-200 Section 1926.1101, and federal OSHA 
construction regulations for asbestos, 29 CFR 1926.1101.  All employee exposure 
monitoring shall be conducted in accordance with the OSHA Reference Method 
(ORM) located in Appendix A of the federal OSHA Construction Regulations for 
Asbestos, 29 CFR 1926.1101. 

 Contractor shall conduct daily full-shift monitoring that is representative of the 
exposure of each employee on the worksite.  Determinations of employee 
exposure shall be made from breathing zone air samples that are representative of 
the 8-hour time-weighted average (TWA) and 30-minute short-term exposure of 
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each employee.  Daily monitoring shall begin when any work activity may disturb 
ACM, or when employees may otherwise be exposed to airborne asbestos fibers.  
Air monitoring that is representative of the exposure of each employee on the 
worksite can be provided by sampling all employees or by sampling one or more 
employees reasonably expected to have the highest exposure and applying the 
sampling results to the appropriate remaining exposed employees. 

 
C. All air samples collected as part of this project must be analyzed by Dixon 

Information, Incorporated, located at 78 West 2400 South, South Salt Lake, 
Utah 84115.  Dixon is an A.I.H.A. accredited laboratory for analysing air and 
bulk samples for asbestos.  All air sampling shall be performed by a qualified air 
sampling technician.  A qualified air sampling technician is a person qualified by 
training or experience to collect air samples for asbestos determination.  This 
technician shall be familiar with sampling techniques, equipment, calibration 
techniques and work practices useful for controlling air contamination.  
Contractor shall bear all of the costs associated with his sampling and analysis.   

 
 NOTE: All Contractor air samples shall be analyzed by Dixon 

Information, on a rush basis, and the results shall be posted on the 
job site within 24 hours from the termination of each day's 
sampling.   

 
D. The performance and execution of the air sampling will be closely monitored by 

the CIHC and Owner’s Representative.  Written copies of Contractor's air sample 
results and supporting daily logs shall be provided to the CIHC within 24 hours of 
the completion of sample collection.  Additional air sampling may be conducted 
by the CIHC to confirm results obtained by the Contractor. 

 
3.06  CLEANING AND FINAL DECONTAMINATION 
 

A. After the removal of asbestos has been completed and before the containment 
barriers are dismantled, the entire area shall be thoroughly wet cleaned and/or 
vacuumed with HEPA-filtered vacuum cleaners.  All loose dust and debris shall 
be removed from walls and floors of the containment and from all equipment 
within the containment area.  (There shall be no residual ACM remaining on 
equipment at this time.)  Following a 24-hour waiting period to allow dust to 
settle, a second thorough cleaning shall be performed.  The second cleaning shall 
also use wet wiping and/or HEPA-vacuuming techniques.  After the second 
cleaning has been performed, the final visual inspection described in Section 3.07 
of this specification will be performed.  After the visual inspection has been 
completed and successfully passed, the Contractor shall apply an approved "lock-
down" encapsulant to the entire interior of the contained work area.  The 
encapsulant must be completely dry, typically 12-24 hours after application, 
before the final clearance air sampling described in paragraph 3.07 B can be 
started. 
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B. Where glove bags have been used and no bags have broken, or there is no other 

reason to believe that the area inside the secondary barrier has been contaminated, 
no cleaning of the area will be required prior to final inspection and testing in 
accordance with Section 3.07 of this specification.  If the results of the final 
testing are not satisfactory, then the cleaning requirements of Section 3.06 A of 
this specification shall apply. 

 
C. After the decontamination levels specified have been confirmed through the final 

testing specified herein, the containment enclosure and critical barriers shall be 
removed, and the plastic, tape, disposable equipment and material from 
equipment room and shower room bagged and disposed as asbestos waste.  All 
reusable contaminated equipment, such as masks, hard hats, etc., shall be 
thoroughly decontaminated through wet-cleaning or properly packaged prior to 
transport off the site. 

 
D. The Contractor shall perform a final cleaning using HEPA vacuums and wet-

wiping of the entire work area after removal of the containment enclosure. 
 
E. A final inspection of the work area after the removal of the containment will be 

conducted by the CIHC and/or Owner's representative to ensure no dust or debris 
remain anywhere as the result of the abatement operations.  If necessary, the 
Contractor will again clean the area to the satisfaction of the CIHC. 

 
 
.c2.3.07 FINAL INSPECTION AND TESTING 
 

A. After a thorough cleaning of the workspace, and a high degree of cleanliness has 
been achieved and the area has been verified to be clean by the project supervisor, 
the CIHC shall be notified that the workspace is ready for inspection and final 
testing.  The CIHC will visually inspect the workspace for the detection of any 
visible asbestos dust or contamination.  If the results of the visual inspection are 
not satisfactory, a thorough wet-cleaning and/or HEPA-vacuuming shall be 
repeated until the required cleanliness is achieved.  If the visual inspection does 
not detect dust or other signs of contamination, the final clearance testing will 
commence. 

 
B. Final testing shall be conducted by the CIHC and shall consist of aggressive air 

sampling in the workspace.  Fans shall be run in the area and/or sweeping 
conducted while representative air samples are taken.  A large enough air sample 
shall be taken to allow detection of airborne fibers to a concentration of 0.005 
fibers/cc of air.  The work area shall be certified as clean when the total airborne 
fiber concentrations are less than 0.01 fibers/cc using phase contrast microscopy 
(NIOSH Method 7400).  At the option of the CIHC, dust samples may be taken to 
be analyzed for asbestos content to confirm the results of the air sampling.  At the 
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option of the CIHC, electron microscopy may be employed to confirm the results 
of the final testing.  If the results of the final testing are not satisfactory, a 
thorough wet-cleaning and/or HEPA- vacuuming shall be repeated until the 
required decontamination levels are achieved.   

 
C. In the event that the results of the final testing are not satisfactory, and that 

recleaning and/or additional final sampling are necessary, the CIHC will 
coordinate with the Owner’s representative about any further costs of recleaning, 
sample collection and sample analyses. 

 
D. The decision of the Contractor Industrial Hygiene Consultant and Building 

Owner’s Representative is final as to whether work areas pass visual inspection 
and clearance air sampling. 

 
.c2.3.08 RESPONSIBILITY FOR DAMAGES 
 

Any damages to windows, doors, etc., that may compromise the security of the building 
during the abatement shall be the Contractor's responsibility to reinstate. 
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SECTION 01732 - SELECTIVE DEMOLITION  
 
PART 1 - GENERAL 
 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this Section. 

 
 
1.2  SUMMARY 
 
A.  Scope of Work:  The demolition work indicated is limited to interior work.  Work disciplines include 

only architectural general demolition,  as depicted in the plans.  Demolition Contractor will be 
responsible for utility shut-down, including plumbing and power affected by selective demolition 
operations. 

 
 1. The abatement of hazardous materials is part of this contract.  The scope of that work and 

drawings indicating location of the hazardous materials were prepared by others, but are 
included in this bid package for information purposes and to assist in preparing a complete 
bid for the abatement work. 

 
2. The removal of universal waste (i.e. PCB, mercury, etc.) is to be part of the 

abatement/demolition scope.    
 
33..  A cciittrriicc  aacciidd  pprroodduucctt  ttoo  ccuutt  aasspphhaalltt  bbaassee  aaddhheessiivveess  iiss  bbeeiinngg  uusseedd  iinn  tthhee  aabbaatteemmeenntt  pprroocceessss..      

AAfftteerr  aallll  ooff  tthhee  aaddhheessiivveess  aarree  rreemmoovveedd  ffrroomm  tthhee  ssllaabb,,  tthhee  CCoonnttrraaccttoorr  iiss  rreessppoonnssiibbllee  ttoo  cclleeaann  
ssuurrffaaccee  wwiitthh  aacccceeppttaabbllee  ddeetteerrggeenntt  cclleeaannsseerr,,  ttoo  rreemmoovvee  aannyy  ooiill  oorr  rreessiidduuee  tthhaatt  mmaayy  hhiinnddeerr  
iinnssttaallllaattiioonn  ooff  nneeww  ffiinniisshheess..    

  
.  
1.3  DEFINITIONS  

A. Remove:  Remove and legally dispose of items except those indicated to be reinstalled, salvaged, or 
to remain the Owner's property.  

B. Remove and Salvage:  Items indicated to be removed and salvaged remain the Owner's property.  
Remove, clean, and pack or crate items to protect against damage.  Identify contents of containers 
and deliver to Owner's designated storage area. 

 
C. Salvage by Owner:  will be removed by Owner prior to start of demolition operations. 

 
D. Existing to Remain:  Protect construction indicated to remain against damage and soiling during 

selective demolition.  When permitted by the Architect, items may be removed to a suitable, 
protected storage location during selective demolition and then cleaned and reinstalled in their  

 original locations. 
 
E. Hours of Operation:  The hours of operation for demolition and abatement activities are not 

restricted. (24 hours per day,  7 days per week.) 
 
1.4  MATERIALS OWNERSHIP 
 

A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to 
remain the Owner's property, demolished materials shall become the Contractor's property and shall 
be removed from the site with further disposition at the Contractor's option. 

 
1.5  SUBMITTALS 
 



LIND LECTURE HALL PARTIAL REMODEL  MHTN PROJECT NO. 2005605.00 
WEBER STATE UNIVERSITY 
 

 
 
SELECTIVE DEMOLITION                                                                                                            01732-  2 

A. General:  Submit each item in this Article according to the Conditions of the Contract and Division 1 
Specification Sections, for information only, unless otherwise indicated. 

 
B. Schedule of selective demolition activities indicating the following: 

 
1. Detailed sequence of selective demolition and removal work, with starting and ending dates 

for each activity. 
2. Interruption of utility services. 
3. Coordination for shutoff, capping, and continuation of utility services. 
4. Detailed sequence of selective demolition and removal work to ensure uninterrupted progress 

of Owner's on-site operations. 
5. Locations of temporary partitions and means of egress. 

 
C. Inventory of items to be removed and salvaged. 

 
D. Inventory of items to be removed by Owner. 

 
E. Photographs or videotape, sufficiently detailed, of existing conditions of adjoining construction and 

site improvements that might be misconstrued as damage caused by selective demolition 
operations.  

 
1.6  QUALITY ASSURANCE 
 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before starting 
selective demolition.  Comply with hauling and disposal regulations of authorities having jurisdiction.  

 
1.7  PROJECT CONDITIONS  

A. Owner will not occupy areas immediately adjacent to selective demolition area.  Provide not less 
than 48 hours' notice to Owner of activities that will affect Owner's operations. 

 
B. Owner assumes no responsibility for actual condition of building areas to be selectively demolished.  

1. Conditions existing at time of inspection for bidding purposes will be maintained by Owner as 
far as practical.  

C. Hazardous Materials:  Hazardous Materials will be encountered in the Work  and removal is  
included in this Project scope. Refer to Hazardous Materials Abatement  scope, prepared by 
Rowland Consulting, included with this document for information purposes to fulfill requirements of 
the abatement effort. 

 
D. Storage or sale of removed items or materials on-site will not be permitted. 

 
 
1.9  SCHEDULING  

A. Arrange selective demolition and abatement activities so as not to interfere with Owner's or General 
Contractor’s on-site operations. Time is of the essence with this work. 

 
B. Refer to schedule included for scheduling requirements. 
 
 

 
PART 2 - PRODUCTS 
 
 
2.1  REPAIR MATERIALS 
 

A. Use repair materials identical to existing materials. 
 

1. Where identical materials are unavailable or cannot be used for exposed surfaces, use 
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materials that visually match existing adjacent surfaces to the fullest extent possible. 
 

2. Use materials whose installed performance equals or surpasses that of existing materials.  
 
PART 3 - EXECUTION 
 
3.1  EXAMINATION 
 

A. Survey existing conditions and correlate with requirements indicated to determine extent of selective 
demolition required. 

 
B. Inventory and record the condition of items to be removed and reinstalled and items to be removed 

and salvaged. 
 

C. When unanticipated mechanical, electrical, or structural elements that conflict with the intended 
function or design are encountered, investigate and measure the nature and extent of the conflict.  
Promptly submit a written report to the Architect.  

D. Survey the condition of the building to determine whether removing any element might result in 
structural deficiency or unplanned collapse of any portion of the structure or adjacent structures 
during selective demolition. 

 
E. Perform surveys as the Work progresses to detect hazards resulting from selective demolition 

activities. 
 
3.2  UTILITY SERVICES 
 

A. Maintain existing utilities indicated to remain in service and protect them against damage during 
selective demolition operations.  
1. Do not interrupt existing utilities serving operating facilities, except when authorized in writing 

by Owner and authorities having jurisdiction.    
a. Provide not less than 48 hours' notice to Owner if shutdown of service is required 

during selective demolition.  
B. Utility Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility services 

serving building to be selectively demolished. Coordinate with WSU. 
 

1. Where utility services are required to be removed, relocated, or abandoned, provide bypass 
connections to maintain continuity of service to other parts of the building before proceeding 
with selective demolition. 

2. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal the 
remaining portion of pipe or conduit after bypassing. 

 
3.3  PREPARATION  

A. Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, acids, 
flammables, or other dangerous materials before proceeding with selective demolition operations.  

B. Conduct demolition operations and remove debris to ensure minimum interference with roads, 
streets, walks, and other adjacent occupied and used facilities. 

 
1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without 

permission from Owner and authorities having jurisdiction.  Provide alternate routes around 
closed or obstructed traffic ways if required by governing regulations.  

C. Conduct demolition operations to prevent injury to people and damage to adjacent buildings and 
facilities to remain.  Ensure safe passage of people around selective demolition area. 

 
1. Erect temporary protection, such as walks, fences, railings, canopies, and covered 

passageways, where required by authorities having jurisdiction. 
2. Protect existing site improvements, appurtenances and walkways. 
3. Provide temporary  covers for display cases noted to remain 
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4. Protect walls, ceilings, floors, and other existing finish work that is to remain and is exposed 
during selective demolition operations. 

5. Cover and protect furniture, furnishings, and equipment that have not been removed. 
 
 
3.4  SELECTIVE DEMOLITION 
 

A. Demolish and remove existing construction only to the extent required by new construction and as 
indicated.  Use methods required to complete Work within limitations of governing regulations 
and as follows: 

 
1. Proceed with selective demolition systematically in sequence as indicated in the schedule . 
2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting 

methods least likely to damage construction to remain or adjoining construction.  To minimize 
disturbance of adjacent surfaces, use hand or small power tools designed for sawing or 
grinding, not hammering and chopping.  Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

4. Obtain Hot-work permit from Campus Fire Marshal prior to  commencement of flame-cutting 
operations. 

5. Do not use cutting torches until work area is cleared of flammable materials.  At concealed 
spaces, such as duct and pipe interiors, verify condition and contents of hidden space before 
starting flame-cutting operations.  Maintain portable fire-suppression devices during flame-
cutting operations.  

 
  6. Maintain adequate ventilation when using cutting torches. 

7. Remove dangerous or unsuitable materials and promptly dispose of off-site. 
8. Remove overhead  framing members and lower to ground by method suitable to avoid free 

fall and to prevent ground impact or dust generation. 
9. Locate selective demolition equipment throughout the structure and remove debris and 

materials so as not to impose excessive loads on supporting walls, floors, or framing. 
10. Dispose of demolished items and materials promptly.  On-site storage of removed items is 

prohibited. 
11. Return elements of construction and surfaces to remain to condition existing before start of 

selective demolition operations. 
 
 
3.5  PATCHING AND REPAIRS 
 

A. Promptly patch and repair holes and damaged surfaces caused to adjacent construction by selective 
demolition operations. 

 
 
3.6  DISPOSAL OF DEMOLISHED MATERIALS  

A. General:  Promptly dispose of demolished materials.  Do not allow demolished materials to 
accumulate on-site. 

 
B. Burning:  Do not burn demolished materials. 

 
 
3.7  CLEANING 
 

A. Sweep the building floors broom clean on completion of selective demolition operation. 
 

1. No accumulated dust is to be left in place on any surface to remain. 
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END OF SECTION 01732 
 



WSU:  Lind Lecture Hall Remodel 
Demolition & New Construction Schedule

  M
ay

  8
-1

2

  M
ay

 1
5-

19

  M
ay

 2
2-

26

  M
ay

 2
9 

-  
  

Ju
ne

  2

  J
un

e 
 5

-9

  J
un

e 
 1

2-
16

  J
un

e 
 1

9-
23

  J
un

e 
 2

6-
30

  J
ul

y 
 3

-7

  J
ul

y 
 1

0-
14

  J
ul

y 
 1

7-
21

  J
ul

y 
 2

4-
28

  J
ul

y 
 3

1 
-  

  
A

ug
us

t  
4

  A
ug

us
t  

7-
11

  A
ug

us
t  

14
-1

8

  A
ug

us
t  

21
-2

5

D
em

ol
iti

on

Ground Floor:
Cadaver Lab Ceiling Removal •
Mechanical Room
     Mudded Pipe Fittings Removal • • •
     Insulation Removal •
2nd Floor:
     Corr VAT Removal • • •
     Ceiling Removal • •
     Toilet Rooms Demo • •
     Attic Abatement • • • •
1st Floor:
     Corr VAT Removal • • •
     Ceiling Removal • • • •
     Toilet Rooms Demo • •
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Ground Floor Cadaver Lab:
     HVAC • •
     Ceiling, etc. • •
General:
     Automatic Door Operator •
     Elevator Phone •
     Paint Ceilings • •
2nd Floor:
     Toilet Rooms • • •
     Ceilings / Lights • • •
     VCT / Base •
     Paint Walls, Doors • •
1st Floor:
     Toilet Rooms • •
     VCT / Base • •
     Paint Walls, Doors • • • •
2nd Floor:
     HVAC • • •
Alternates:
     Hardware • •
     Stairs • • • • •
     Alarm •
     1st Floor Lighting • •
Punchlists • •
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